| NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 01/28/03
PAGE : 400 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 649, 158. 00 ROUTE : SR 39
CALL CRDER : 400 CONTRACT ID : B -25108-A COUNTI ES : STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 08/15/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 3975004
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH R LEY CONSTRUCTI ON $  644,039.78 100. 0000%
2 35-1212938 ATLAS EXCAVATING | NC. $  677,374.60 105. 1758%
3 35-1339168 LAPORTE CONSTRUCTI ON CO $  706,394.52 109. 6818%
4  35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $  712,033.20 110. 5573%
5  35-1523985 WRTZ & YATES, |INC. $  736,782.01 114. 4000%
6  35-1386990 I SOM JACK CONSTRUCTI ON CO $  787,257.08 122. 2373%
| (1) 35-0918397 | (2) 35-1212938 | (3) 35-1339168
| RETH RILEY CONSTRUCTION | ATLAS EXCAVATI NG | NC. | LAPORTE OONSTRUCTI ON CO
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105-06845 LUMP| 5000. 00000 5000. 00| 9000. 00000 9000.00]  12080. 86000 12080. 86
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07038 7.000 MS | 2000. 00000 14000. 00| 2500. 00000 17500. 00| 1802. 25000 12615. 75
FIELD OFFI CE, A | | |
0003 110-01001 LUMP|  30000. 00000 30000. 00|  35000. 00000 35000. 00|  35155. 55000 35155. 55
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 4000. 00000 4000. 00| 6000. 00000 6000.00]  10905. 73000 10905. 73
CLEARI NG RI GHT OF WY | |
0005 202-02240 138.600 n2 | 20. 00000 2772. 00| 20. 00000 2772. 00 31. 43000 4356. 20
PAVEMENT, REMOVE | | |
0006 202-02241 290.800 m | 17. 50000 5089. 00| 7. 50000 2181. 00| 11. 00000 3198. 80
GUARDRAI L, REMOVE | |
0007 202-51328 LUMP|  111941. 25000 111941.25|  50000. 00000 50000. 00|  64121. 29000 64121. 29
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202-60820 828.000 n2 | 6. 00000 4968. 00| 4. 50000 3726. 00| 4.13000 3419. 64
SURFACE M LLING ASPHALT | | [
0009 203-02000 7.000 n8 | 60. 00000 420. 00| 50. 00000 350. 00| 77. 11000 539. 77
EXCAVATI ON,  COMVON | | |
0010 203-02070 1522.000 n8 | 16. 00000 24352. 00| 13. 00000 19786. 00| 15. 02000 22860. 44
BORROW | |
0011 205-06937 750.000 m | 5. 10000 3825. 00| 6. 00000 4500. 00| 5. 10000 3825. 00
TEMPORARY SI LT FENCE | | |
0012 206-51225 84.000 n8 | 40. 00000 3360. 00| 30. 00000 2520. 00| 12. 27000 1030. 68
EXCAVATI ON, DRY | |
0013 211-06467 40.000 n8 | 50. 00000 2000. 00| 70. 00000 2800. 00| 39. 80000 1592. 00

AGGREGATE FCR END BENT BACKFI LL | | |



| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 01/28/03
PAGE : 400 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 649, 158. 00 ROUTE : SR 39
CALL ORDER . 400 CONTRACT ID : B -25108-A COUNTI ES : STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1212938 | (3) 35-1339168
| RFIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 301-07448 76.000 My | 30. 00000 2280. 00| 23. 00000 1748. 00| 46. 75000 3553. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 406- 05521 828.000 n2 | 0. 75000 621. 00| 1. 10000 910. 80| 0. 75000 621. 00
ASPHALT FOR TACK COAT | | |
0016 601-01128 4.000 EACH 1000. 00000 4000. 00| 1050. 00000 4200. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0017 601-01740 2.000 EACH 1600. 00000 3200. 00| 1750. 00000 3500. 00| 1565. 00000 3130. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | | |
0018 601- 05585 1.000 EACH 1500. 00000 1500. 00| 1750. 00000 1750. 00| 1730. 00000 1730. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 8 [ [ |
0019 601-07024 2.000 EACH 5900. 00000 11800. 00| 5700. 00000 11400. 00| 6600. 00000 13200. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-3 | | |
0020 601- 94689 3.000 EACH 2000. 00000 6000. 00| 2200. 00000 6600. 00| 2050. 00000 6150. 00
GUARDRAI L END TREATMENT, OS | | [
0021 601-97774 1.000 EACH 1000. 00000 1000. 00| 1250. 00000 1250. 00| 825. 00000 825. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | |

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG | |

0022 601- 99105 95.260 m | 36. 50000 3476. 99| 36. 00000 3429. 36| 31. 00000 2953. 06
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 602- 06639 146.400 m | 60. 00000 8784. 00| 100. 00000 14640. 00| 97. 28000 14241. 79
TEMPORARY CONCRETE BARRI ER. ANCHORED | | [
0024 602- 06729 24.000 EACH 4.00000 96. 00| 7. 20000 172. 80| 5. 00000 120. 00
BARRI ER DELI NEATCR | |
0025 610- 06259 213.600 n2 | 50. 00000 10680. 00| 58. 00000 12388. 80| 90. 39000 19307. 30
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |
0026 610- 07487 408.000 My | 60. 00000 24480. 00| 96. 00000 39168. 00| 81. 13000 33101. 04
HVA FOR APPROACHES, TYPE B | | |
0027 616- 02320 662.000 n2 | 3. 00000 1986. 00| 4. 20000 2780. 40| 3. 36000 2224. 32
GEOTEXTI LES | | |
0028 616- 06405 440.000 My | 30. 00000 13200. 00| 23. 00000 10120. 00| 34. 15000 15026. 00
Rl PRAP, REVETNMENT | | |
0029 619- 05926 LUMP| 3000. 00000 3000. 00| 5200. 00000 5200. 00| 4000. 00000 4000. 00
ENVI RONVENTAL CONTROL | |
0030 619- 51859 LUMP| 5000. 00000 5000.00]  10500. 00000 10500. 00|  13909. 19000 13909. 19
PAI NT STEEL BRI DGE | |
0031 619- 61000 LUMP|  22000. 00000 22000.00|  26000. 00000 26000. 00|  16369. 53000 16369. 53
CLEAN STEEL BRI DGE | |
0032 621- 01004 1.000 EACH 450. 00000 450. 00| 475. 00000 475. 00| 450. 00000 450. 00
|
I
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ENG NEER S ESTI MATE: $ 649, 158. 00 RQUTE : SR 39
CALL ORDER . 400 CONTRACT ID : B -25108-A COUNTI ES : STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1212938 | (3) 35-1339168
| RFIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621-02770 350.000 n2 | 3. 50000 1225. 00| 5. 00000 1750. 00| 3. 50000 1225. 00
EROSI ON CONTROL BLANKET | | |
0034 621- 06559 2000.000 n2 | 0. 60000 1200. 00| 1. 20000 2400. 00| 0. 60000 1200. 00
MULCHED SEEDING R | | [
0035 701-96089 34.000 m | 160. 00000 5440. 00| 280. 00000 9520. 00| 148. 33000 5043. 22

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |

0036 701-98647 46.000 m | 160. 00000 7360. 00| 210. 00000 9660. 00| 122. 60000 5639. 60
PI LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |

0037 701-98649 26.000 m | 175. 00000 4550. 00| 200. 00000 5200. 00| 346. 16000 9000. 16
Pl LE, RElI NFORCED CONCRETE, STEEL SHELL | | |
ENCASED, EPOXY COATED , 6.35 mm 356 nm | | |

0038 702- 51005 29.000 n8 | 900. 00000 26100. 00| 500. 00000 14500. 00| 1233. 08000 35759. 32
CONCRETE, A, SUBSTRUCTURE | | |

0039 702-51110 584.400 kg | 6. 00000 3506. 40| 3. 10000 1811. 64| 9. 90000 5785. 56
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0040 702-51863 125.000 EACH 9. 00000 1125. 00| 11. 00000 1375. 00| 10. 83000 1353. 75
FI ELD DRI LLED HOLE | N CONCRETE | |

0041 703- 51030 2970.000 kg | 1. 25000 3712. 50| 1. 30000 3861. 00| 0. 91000 2702. 70
REI NFORCI NG STEEL | |

0042 703-51032 28374.000 kg | 1. 35000 38304. 90| 1. 35000 38304. 90| 1. 35000 38304. 90
REI NFORCI NG STEEL, EPOXY COATED | | |

0043 703- 97936 557.000 EACH| 10. 00000 5570. 00| 10. 00000 5570. 00| 20. 72000 11541. 04
THREADED TI E BAR ASSEMBLY, EPOXY COATED | | |

0044 704- 51002 166.200 n8 | 500. 00000 83100. 00| 490. 00000 81438. 00| 853. 77000 141896. 57
CONCRETE, C, SUPERSTRUCTURE | | |

0045 706- 05733 4.000 EACH 1300. 00000 5200. 00| 1100. 00000 4400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, VBC | | |

0046 706- 51020 24.000 n8 | 500. 00000 12000. 00| 550. 00000 13200. 00| 440. 00000 10560. 00
CONCRETE, C, RAILING | | |

0047 709- 51821 LUMP| 4000. 00000 4000. 00| 9000. 00000 9000. 00| 4500. 00000 4500. 00
SURFACE SEAL | | |

0048 711-51038 LUMP|  60000. 00000 60000.00]  91000. 00000 91000.00]  39440. 00000 39440. 00
STRUCTURAL STEEL | |

0049 711-51864 84.000 EACH 22. 00000 1848. 00| 25. 00000 2100. 00| 10. 00000 840. 00
DRI LLED HOLE | | |

0050 711-51866 280.000 EACH 12. 00000 3360. 00| 18. 00000 5040. 00| 10. 00000 2800. 00
Rl VET, REMOVE | | |

0051 711-51877 LUMP| 5000. 00000 5000. 00| 8500. 00000 8500.00|  11821. 44000 11821. 44

JACKI NG AND SUPPCRTI NG BEAMS | | |
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ENG NEER S ESTI MATE: $ 649, 158. 00 RQUTE : SR 39
CALL ORDER . 400 CONTRACT ID : B -25108-A COUNTI ES : STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-0918397 | (2) 35-1212938 | (3) 35-1339168
| RFIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC. | LAPORTE CONSTRUCTI ON CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0052 711-95290 7.000 m | 75. 00000 525. 00| 120. 00000 840. 00| 71. 43000 500. 01
FI ELD VELDI NG | | |
0053 711- 96800 2016. 000 EACH| 1. 85000 3729. 60| 2. 00000 4032. 00| 2. 40000 4838. 40
STUD SHEAR CONNECTOR | | [
0054 715-05169 35.000 m | 80. 00000 2800. 00| 120. 00000 4200. 00| 86. 20000 3017. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0055 715- 05407 40.000 m | 25. 00000 1000. 00| 60. 00000 2400. 00| 20. 75000 830. 00
PI PE, END BENT DRAIN, 150 nm | | [
0056 715- 46005 2.000 EACH 400. 00000 800. 00| 210. 00000 420. 00| 640. 86000 1281. 72
PI PE END SECTION, 375 mm | | [
0057 715-91361 4.000 m | 50. 00000 200. 00| 140. 00000 560. 00| 112. 01000 448. 04
PIPE, PVC, 150 nm | | [
0058 715-97122 73.000 m | 6. 00000 438. 00| 17. 00000 1241. 00| 17. 89000 1305. 97
PIPE, PVC, 50 mm | | [
0059 801-01851 LUWP| 15000. 00000 15000. 00| 19500. 00000 19500. 00| 16600. 00000 16600. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0060 801- 06207 780.000 m | 2. 60000 2028. 00| 3. 00000 2340. 00| 2. 62000 2043. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0061 801- 06640 20. 000 EACH 74. 00000 1480. 00| 115. 00000 2300. 00| 105. 00000 2100. 00
CONSTRUCTI ON SI GN, A | | |
0062 801- 06645 4.000 EACH 16. 00000 64. 00| 30. 00000 120. 00| 20. 00000 80. 00
CONSTRUCTI ON SIGN, B | | |
0063 801-06775 LUMP| 5000. 00000 5000. 00| 16000. 00000 16000. 00| 4603. 48000 4603. 48
MAI NTAI NI NG TRAFFI C | | |
0064 808-06713 453.000 m | 1. 15000 520. 95| 0. 75000 339. 75| 0. 65000 294. 45
LINE, PAINT, SCOLID, WH TE, 100 nm | | |
0065 808-06714 453.000 m | 1. 15000 520. 95| 0. 75000 339. 75| 0. 65000 294. 45
LI NE, PAINT, SCLID, YELLOW 100 mm | | |
0066 808-06716 463.000 m | 1. 48000 685. 24| 1. 80000 833. 40| 1. 64000 759. 32
LI NE, REMOVE | | |
0067 808- 75996 13. 000 EACH 10. 00000 130. 00| 15. 00000 195. 00| 24. 76000 321. 88
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0068 808- 75998 13. 000 EACH 95. 00000 1235. 00| 55. 00000 715. 00| 50. 00000 650. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 644, 039. 78| $ 677, 374. 60| $ 706, 394. 52
CONTRACT TOTALS | $ 644, 039. 78| $ 677, 374. 60| $ 706, 394. 52




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 400 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 649, 158. 00 RQUTE : SR 39
CALL ORDER . 400 CONTRACT ID : B -25108-A COUNTI ES : STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1523985 | (6) 35-1386990
| KANKAKEE VALLEY CONSTRUCTI ON| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 21265. 56000 21265. 56| 12500. 00000 12500. 00| 12000. 00000 12000. 00
CONSTRUCTI ON ENG NEERI NG |
0002 105-07038 7.000 MXS | 2479. 23000 17354. 61| 2500. 00000 17500. 00| 2500. 00000 17500. 00
FI ELD OFFI CE, A |
0003 110-01001 LUWP| 35000. 00000 35000. 00| 30000. 00000 30000. 00| 38000. 00000 38000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201-52370 LUWP| 3718. 97000 3718. 97| 7000. 00000 7000. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 138.600 n2 | 8. 26000 1144. 84| 28. 74000 3983. 36| 25. 00000 3465. 00
PAVEMENT, REMOVE | | [
0006 202-02241 290.800 m | 11. 00000 3198. 80| 12. 65000 3678. 62| 18. 00000 5234. 40
GUARDRAI L, REMOVE | | |
0007 202-51328 LUVP| 60000. 00000 60000. 00| 80000. 00000 80000. 00| 58000. 00000 58000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0008 202- 60820 828.000 n2 | 1. 91000 1581. 48| 7.50000 6210. 00| 5. 00000 4140. 00
SURFACE M LLI NG, ASPHALT | | [
0009 203- 02000 7.000 n8 | 27. 09000 189. 63| 51. 43000 360. 01 25. 00000 175. 00
EXCAVATI ON, COVVON | | [
0010 203-02070 1522.000 n8 | 23. 62000 35949. 64| 13. 07000 19892. 54| 15. 00000 22830. 00
BORROW | | |
0011 205- 06937 750.000 m | 5. 10000 3825. 00| 6. 00000 4500. 00| 12. 00000 9000. 00
TEMPORARY SI LT FENCE | | [
0012 206-51225 84.000 nB8 | 37.99000 3191. 16| 40. 00000 3360. 00| 15. 00000 1260. 00
EXCAVATI ON, DRY | | |
0013 211- 06467 40.000 nB | 60. 38000 2415. 20| 26. 00000 1040. 00| 35. 00000 1400. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0014 301-07448 76.000 My | 20. 27000 1540. 52| 20. 00000 1520. 00| 20. 00000 1520. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 406- 05521 828.000 n2 | 0. 15000 124. 20| 1. 25000 1035. 00| 1. 00000 828. 00
ASPHALT FOR TACK COAT | | |
0016 601-01128 4.000 EACH 1100. 00000 4400. 00| 1232. 00000 4928. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE WEB | | |
0017 601-01740 2.000 EACH 1565. 00000 3130. 00| 1752. 80000 3505. 60| 1900. 00000 3800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 4 | [ |
0018 601- 05585 1.000 EACH| 1730. 00000 1730. 00| 1937. 60000 1937. 60| 2200. 00000 2200. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 8 | | |
0019 601-07024 2.000 EACH 6600. 00000 13200. 00| 7260. 00000 14520. 00| 7200. 00000 14400. 00
|

ENERGY ABSCRBI NG TERM NAL, CZ, TL-3 |



PI LE, REINFORCED CONCRETE, STEEL SHELL
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ENG NEER S ESTI MATE: $ 649, 158. 00 RQUTE : SR 39
CALL ORDER . 400 CONTRACT ID : B -25108-A COUNTI ES : STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1523985 | (6) 35-1386990
| KANKAKEE VALLEY CONSTRUCTI ON| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e o m m e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e eaoa—a-
0020 601- 94689 3.000 EACH 2050. 00000 6150. 00| 2250. 00000 6750. 00| 2600. 00000 7800. 00
GUARDRAI L END TREATMENT, OS | | |
0021 601-97774 1.000 EACH 825. 00000 825. 00| 1000. 00000 1000. 00| 1250. 00000 1250. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | |
0022 601-99105 95.260 m | 31. 00000 2953. 06| 37. 00000 3524. 62| 38. 50000 3667. 51
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0023 602- 06639 146.400 m | 58. 96000 8631. 74| 80. 00000 11712. 00| 75. 00000 10980. 00
TEMPORARY CONCRETE BARRI ER,  ANCHORED | |
0024 602-06729 24.000 EACH 5. 00000 120. 00| 20. 00000 480. 00| 12. 00000 288. 00
BARRI ER DELI NEATCOR | | |
0025 610- 06259 213.600 n2 | 56. 30000 12025. 68| 60. 00000 12816. 00| 60. 00000 12816. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 mMm | | |
0026 610-07487 408.000 My | 74. 00000 30192. 00| 108. 00000 44064. 00| 100. 00000 40800. 00
HMVA FOR APPROACHES, TYPE B | | [
0027 616- 02320 662.000 n2 | 1. 96000 1297. 52| 2.50000 1655. 00| 6. 00000 3972. 00
GEOTEXTI LES | | [
0028 616- 06405 440.000 My | 39. 42000 17344. 80| 26. 45000 11638. 00| 23. 00000 10120. 00
Rl PRAP, REVETNMENT | | [
0029 619- 05926 LUWP| 4000. 00000 4000. 00| 10000. 00000 10000. 00| 15000. 00000 15000. 00
ENVI RONVENTAL  CONTROL | | [
0030 619-51859 LUVP| 16000. 00000 16000. 00| 20000. 00000 20000. 00| 26000. 00000 26000. 00
PAI NT STEEL BRI DGE | | [
0031 619-61000 LUVP| 23000. 00000 23000. 00| 30000. 00000 30000. 00| 31000. 00000 31000. 00
CLEAN STEEL BRI DGE | | |
0032 621-01004 1.000 EACH 450. 00000 450. 00| 550. 00000 550. 00| 750. 00000 750. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0033 621-02770 350.000 n2 | 3. 50000 1225. 00| 5. 00000 1750. 00| 6. 00000 2100. 00
EROSI ON CONTROL BLANKET | | |
0034 621- 06559 2000.000 n2 | 0. 60000 1200. 00| 0. 72000 1440. 00| 1. 93000 3860. 00
MULCHED SEEDI NG R | | [
0035 701-96089 34.000 m | 185. 00000 6290. 00| 86. 00000 2924. 00| 255. 00000 8670. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
6.35 nm 356 mm | | |
0036 701-98647 46.000 m | 200. 00000 9200. 00| 85. 00000 3910. 00| 255. 00000 11730. 00
PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 nm | [ |
0037 701-98649 26.000 m | 340. 00000 8840. 00| 228. 00000 5928. 00| 277. 00000 7202. 00
I
|

ENCASED, EPOXY CQOATED ,

6.35 nm 356 mm |
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ENG NEER S ESTIMATE: $ 649, 158. 00 ROUTE : SR 39
CALL ORDER : 400 CONTRACT 1D : B -25108-A COUNTI ES ; STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1582109 | (5) 35-1523985 | (6) 35-1386990
| KANKAKEE VALLEY CONSTRUCTI ON| W RTZ & YATES, | NC. | ISOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0038 702- 51005 29.000 n8 | 570. 64000 16548. 56| 655. 17000 18999. 93| 655. 00000 18995. 00
CONCRETE, A, SUBSTRUCTURE | | |
0039 702-51110 584.400 kg | 4. 38000 2559. 67| 6. 61000 3862. 88| 8. 90000 5201. 16
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0040 702-51863 125. 000 EACH| 7.00000 875. 00| 7. 00000 875. 00| 15. 00000 1875. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0041 703-51030 2970.000 kg | 1. 35000 4009. 50| 1. 20000 3564. 00| 1. 10000 3267. 00
REl NFORCI NG STEEL | |
0042 703-51032 28374.000 kg | 1. 56000 44263. 44| 1. 30000 36886. 20| 1. 29000 36602. 46
REI NFORCI NG STEEL, EPOXY COATED | |
0043 703- 97936 557.000 EACH| 14. 33000 7981. 81| 12. 00000 6684. 00| 15. 00000 8355. 00
THREADED Tl E BAR ASSEMBLY, EPOXY COATED | | |
0044 704-51002 166.200 n8 | 625. 32000 103928. 18| 587. 55000 97650. 81| 502. 00000 83432. 40
CONCRETE, C, SUPERSTRUCTURE | | |
0045 706- 05733 4.000 EACH 1645. 68000 6582. 72| 1600. 00000 6400. 00| 1500. 00000 6000. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, VBC | | |
0046 706- 51020 24.000 n8 | 458. 35000 11000. 40| 700. 00000 16800. 00| 475. 00000 11400. 00
CONCRETE, C, RAILING | | |
0047 709-51821 LUMP| 4500. 00000 4500. 00| 6000. 00000 6000. 00| 7200. 00000 7200. 00
SURFACE SEAL | | |
0048 711-51038 LUMP|  81250. 00000 81250.00]  65000. 00000 65000. 00|  65000. 00000 65000. 00
STRUCTURAL STEEL | |
0049 711-51864 84.000 EACH 22. 00000 1848. 00| 30. 00000 2520. 00| 33. 00000 2772.00
DRI LLED HOLE | | |
0050 711-51866 280.000 EACH| 16. 00000 4480. 00| 22. 00000 6160. 00| 22. 00000 6160. 00
Rl VET, REMOVE | | |
0051 711-51877 LUMP|  18899. 74000 18899. 74|  25000. 00000 25000.00|  45000. 00000 45000. 00
JACKI NG AND SUPPORTI NG BEAMVS | |
0052 711-95290 7.000 m | 495. 07000 3465. 49| 164. 29000 1150. 03] 95. 00000 665. 00
FI ELD VELDI NG | | |
0053 711- 96800 2016.000 EACH 2. 76000 5564. 16| 2.80000 5644. 80| 7. 00000 14112. 00
STUD SHEAR CONNECTOR | | |
0054 715- 05169 35.000 m | 81. 81000 2863. 35| 65. 71000 2299. 85| 49. 00000 1715. 00
Pl PE, TYPE 3, C RCULAR 375 nm [ [ |
0055 715- 05407 40.000 m | 42. 60000 1704. 00| 33. 00000 1320. 00| 34. 00000 1360. 00
Pl PE, END BENT DRAIN, 150 mm | | |
0056 715- 46005 2.000 EACH 176. 03000 352. 06| 150. 00000 300. 00| 300. 00000 600. 00
Pl PE END SECTION, 375 nm | |
0057 715-91361 4.000 m | 171. 73000 686. 92| 40. 00000 160. 00| 31. 00000 124. 00
PIPE, PVC, 150 mm | | |
0058 715-97122 73.000 m | 8. 89000 648. 97| 32. 88000 2400. 24| 18. 00000 1314. 00
|

PI PE, PVC, 50 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 400 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 649, 158. 00 RQUTE : SR 39
CALL ORDER . 400 CONTRACT ID : B -25108-A COUNTI ES : STARKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1523985 | (6) 35-1386990
| KANKAKEE VALLEY CONSTRUCTI ON| WRTZ & YATES, | NC. | 1SOM JACK CONSTRUCTI ON CO
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0059 801-01851 LUWP| 16600. 00000 16600. 00| 20500. 00000 20500. 00| 28000. 00000 28000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
0060 801- 06207 780.000 m | 2. 62000 2043. 60| 3. 20000 2496. 00| 7.50000 5850. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mm | | |
0061 801- 06640 20. 000 EACH 105. 00000 2100. 00| 200. 00000 4000. 00| 200. 00000 4000. 00
CONSTRUCTI ON SI GN, A | | |
0062 801- 06645 4.000 EACH 20. 00000 80. 00| 60. 00000 240. 00| 65. 00000 260. 00
CONSTRUCTI ON SIGN, B | | |
0063 801- 06775 LUWP| 2300. 00000 2300. 00| 8000. 00000 8000. 00| 15500. 00000 15500. 00
MAI NTAI NI NG TRAFFI C | | |
0064 808-06713 453.000 m | 0. 65000 294. 45| 1. 30000 588. 90| 1. 75000 792. 75
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0065 808-06714 453.000 m | 0. 65000 294. 45| 1. 30000 588. 90| 1. 75000 792. 75
LINE, PAINT, SOLID, YELLOW 100 nm | | [
0066 808-06716 463.000 m | 1. 64000 759. 32| 2. 24000 1037. 12| 2. 55000 1180. 65
LI NE, REMOVE | | |
0067 808- 75996 13. 000 EACH 15. 00000 195. 00| 25. 00000 325. 00| 45. 00000 585. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0068 808- 75998 13.000 EACH 50. 00000 650. 00| 132. 00000 1716. 00| 176. 00000 2288. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 712, 033. 20| $ 736, 782. 01| $ 787, 257.08
------------------------------------------ Hre o e m e e e e e e e e e e ot e et e e e e e e o e e e e e e e e e e e e e e eeeceeeaoaao-

CONTRACT TOTALS | $ 712, 033. 20| $ 736, 782. 01| $ 787, 257. 08




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL CRDER : 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TIME : 09/13/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQIECT(S) : 2122017
2121007
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE Bl D LOW BI D

1 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 1,052, 781.22 100. 0000%

2 35-0918397 R ETH RI LEY CONSTRUCTI ON $ 1,101,177.75 104. 5970%

3 35-1035122 GARI UP CONSTRUCTI ON $ 1,236, 600.00 117. 4603%

4  35-1035114 SUPER OR CONSTRUCTI ON' CO $ 1,362, 735.31 129. 4414%

5 351523985 WRTZ & YATES, |NC. $ 1,377,022.74 130. 7985%

6  35-1212938 ATLAS EXCAVATING | NC. CONDI TI ONAL BI D $ 1,406, 952. 60 133. 6414%

7 35-1582109 KANKAKEE VALLEY OCONSTRUCTI ON $ 1,460,977.57 138. 7731%

| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035122

| ELLAS CONSTRUCTI ON COMPANY, | RIETH RILEY CONSTRUCTION | GARI UP OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | [ |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 5500. 00000 5500. 00| 7500. 00000 7500. 00

PRESENT STRUCTURE, REMOVE PORTI ONS , |
STRUCTURE NO. 1 |

|
| 20400. 00000 20400. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 1850. 00000 22200. 00| 2000. 00000 24000. 00| 1428. 00000 17136. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  50000. 00000 50000. 00|  50000. 00000 50000.00|  78980. 16000 78980. 16
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 8000. 00000 8000.00]  15000. 00000 15000. 00|  11220. 00000 11220. 00
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 455.000 SYS | 13. 00000 5915. 00| 15. 00000 6825. 00| 16. 32000 7425. 60
PAVEMENT, REMOVE | | |
0006 202- 02241 655. 000 LFT | 3. 50000 2292. 50| 5. 50000 3602. 50 4. 08000 2672. 40
GUARDRAI L, REMOVE | |
0007 202- 02271 1.000 EACH 150. 00000 150. 00| 400. 00000 400. 00| 1020. 00000 1020. 00
HEADWALL, REMOVE | | |
0008 202- 02272 50.000 LFT | 6. 32000 316. 00| 8. 00000 400. 00| 12. 55000 627. 50
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 02277 125.000 LFT | 6. 32000 790. 00| 6. 00000 750. 00| 11. 22000 1402. 50
QUTTER, LIP, REMOVE | | |
0010 202- 02278 145.000 LFT | 5. 42000 785. 90| 7. 00000 1015. 00| 3. 88000 562. 60
CURB, CONCRETE, REMOVE | |
0011 202-51328 LUMP|  40700. 00000 40700.00]  59569. 25000 59569. 25|  59476. 20000 59476. 20
| I
| |



TERM NAL JO NT

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 224, 860. 61 ROUTE : US 6
CALL ORDER : 410 CONTRACT 1D : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035122
| ELLAS CONSTRUCTI ON COMPANY, | R ETH RI LEY CONSTRUCTI ON | GARI UP CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ ST
0012 202-51328 LUVP| 9900. 00000 9900. 00| 20000. 00000 20000. 00| 2950. 50000 2950. 50
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STRUCTURE NO. 2 | |
0013 202-51822 915.000 SYS | 4. 35000 3980. 25| 3. 00000 2745. 00| 5. 10000 4666. 50
BRI DGE DECK OVERLAY, REMOVE | | |
0014 202-52710 395.000 SYS | 6. 30000 2488. 50| 3. 00000 1185. 00| 12. 24000 4834. 80
S| DEWALK, CONCRETE, REMOVE | |
0015 202- 60820 3920. 000 SYS | 3. 20000 12544. 00| 1. 45000 5684. 00| 3. 37000 13210. 40
SURFACE M LLI NG ASPHALT | | |
0016 202- 60822 420.000 SYS | 3.20000 1344. 00| 4. 35000 1827. 00| 6. 12000 2570. 40
SURFACE M LLI NG, PORTLAND CENMENT | |
CONCRETE | | |
0017 202- 62420 935.000 LFT | 3. 50000 3272. 50| 3. 00000 2805. 00| 8. 16000 7629. 60
BRI DGE RAI LI NG REMOVE | | |
0018 202-91385 5.000 EACH 626. 00000 3130. 00| 400. 00000 2000. 00| 459. 00000 2295. 00
I NLET, REMOVE | |
0019 202-96133 78.000 LFT | 12. 00000 936. 00| 16. 00000 1248. 00| 17. 34000 1352. 52
Pl PE, REMOVE | | |
0020 202- 98488 1.000 EACH 160. 00000 160. 00| 115. 00000 115. 00| 153. 00000 153. 00
Pl PE END SECTI ON, REMOVE | | |
0021 203- 02000 1075. 000 CYS | 14. 50000 15587. 50| 16. 00000 17200. 00| 9. 18000 9868. 50
EXCAVATI ON, COMMON | |
0022 205- 06937 3100.000 LFT | 1. 70000 5270. 00| 1. 70000 5270. 00| 1. 63000 5053. 00
TEMPORARY SI LT FENCE | | |
0023 211-07454 27.000 CYS | 35. 00000 945, 00| 20. 00000 540. 00| 17. 34000 468. 18
STRUCTURE BACKFI LL |
0024 213-52830 5.000 CYS | 187. 00000 935. 00| 90. 00000 450. 00| 248. 90000 1244. 50
FLOMBLE MORTAR | |
0025 301- 07448 800. 000 TON | 20. 20000 16160. 00| 26. 00000 20800. 00| 16. 32000 13056. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0026 402-07433 605. 000 TON | 45. 00000 27225. 00| 49. 00000 29645. 00| 45. 90000 27769. 50
HVA TYPE B, SURFACE | | |
0027 402-07438 420.000 TON | 40. 00000 16800. 00| 36. 00000 15120. 00| 40. 80000 17136. 00
HVA TYPE B, | NTERVEDI ATE | | |
0028 402- 07441 1335.000 TON | 36. 50000 48727. 50| 33. 00000 44055. 00| 37. 23000 49702. 05
HVA TYPE B, BASE | | |
0029 406- 05520 3.400 TON | 350. 00000 1190. 00| 700. 00000 2380. 00| 357. 00000 1213. 80
ASPHALT FOR TACK COAT | |
0030 502- 06329 48.100 SYS | 54. 00000 2597. 40| 50. 00000 2405. 00| 178. 28000 8575. 27
PCCP, 12 IN. | | |
0031 503- 05310 174.250 LFT | 98. 75000 17207. 19| 85. 00000 14811. 25| 68. 29000 11899. 53
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035122

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | GARI UP CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0032 601-01128 2.000 EACH 1100. 00000 2200. 00| 1100. 00000 2200. 00| 1020. 00000 2040. 00
GUARDRAI L TRANSI TI ON TYPE WGB | |

0033 601- 01522 6.000 EACH 1200. 00000 7200. 00| 1200. 00000 7200. 00| 1203. 60000 7221. 60
GUARDRAI L TRANSI TI ON TYPE TGB | |

0034 601- 01846 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00| 1754. 40000 3508. 80
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |

0035 601- 02206 725.000 LFT | 7. 50000 5437. 50| 7. 50000 5437. 50 9. 08000 6583. 00
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG [ | |

0036 601- 07023 8.000 EACH 4500. 00000 36000. 00| 4500. 00000 36000. 00| 4029. 00000 32232. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |

0037 601- 94689 6.000 EACH 2000. 00000 12000. 00| 2000. 00000 12000. 00| 2040. 00000 12240. 00
GUARDRAI L END TREATMENT, CS | | |

0038 601- 97080 1.000 EACH 2700. 00000 2700. 00| 2700. 00000 2700. 00| 1606. 50000 1606. 50
TEMPORARY GUARDRAI L END TREATMENT, OS | | |

0039 601-97774 1.000 EACH 1000. 00000 1000. 00| 1000. 00000 1000. 00| 1071. 00000 1071. 00

GUARDRAI L END TREATMENT, CS, SPARE [
PARTS PACKAGE

I
| |
0040 601- 99105 762.500 LFT | 9. 50000 7243. 75| 9. 50000 7243. 75| 11. 22000 8555. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0041 602- 06639 3230.000 LFT | 15. 55000 50226. 50| 19. 00000 61370. 00| 30. 11000 97255. 30
TEMPORARY CONCRETE BARRI ER,  ANCHORED | [
0042 602- 06729 26.000 EACH 4. 00000 104. 00| 6. 00000 156. 00| 4. 06000 105. 56
BARRI ER DELI NEATCR | |
0043 604- 06069 3.000 SYS | 197. 00000 591. 00| 100. 00000 300. 00| 337. 44000 1012. 32
CURB RAMP, CONCRETE | |
0044 604- 90256 220.000 SYS | 30. 40000 6688. 00| 35. 00000 7700. 00| 59. 20000 13024. 00
SI DEWALK, CONCRETE, 6 IN | |
0045 604- 90256 51.500 SYS | 28. 30000 1457. 45| 34. 00000 1751. 00| 59. 20000 3048. 80
SI DEWALK, CONCRETE, 6 IN. (ON BRIDGE | | |
APPROACHES) [ [ |
0046 604- 91531 165.000 SYS | 25. 50000 4207. 50| 30. 00000 4950. 00| 36. 65000 6047. 25
SI DEWALK, CONCRETE, 4 IN | |
0047 605- 05523 550. 000 LFT | 10. 00000 5500. 00| 8. 00000 4400. 00| 10. 20000 5610. 00
CURB, HMA | | |
0048 605- 06090 10.000 LFT | 20. 60000 206. 00| 35. 00000 350. 00| 25. 98000 259. 80
CURB, | NTEGRAL, CONCRETE | |
0049 605- 06105 95.000 LFT | 20. 60000 1957. 00| 26. 00000 2470. 00| 18. 07000 1716. 65
CURB, | NTEGRAL, CONCRETE, MODI FI ED | | |
0050 605- 06140 125.000 LFT | 19. 50000 2437. 50| 23. 00000 2875. 00| 20. 23000 2528. 75

CURB AND GUTTER, CONCRETE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 410 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035122

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | GARI UP CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0051 605- 06155 125.000 LFT | 19. 50000 2437. 50| 23. 00000 2875. 00| 21. 55000 2693. 75
CURB AND GUTTER CONCRETE, MODI FI ED | | |

0052 605- 94811 1.000 EACH 410. 00000 410. 00| 600. 00000 600. 00| 1046. 50000 1046. 50
CURB TURNOUT | | |

0053 610- 06259 555.200 SYS | 46. 00000 25539. 20| 45. 00000 24984. 00| 112. 87000 62665. 42
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
IN. I I I

0054 611- 05330 63.000 SYS | 41. 65000 2623. 95| 45. 00000 2835. 00| 47. 66000 3002. 58
CEMENT CONCRETE PAVEMENT FCR DRI VEVAYS, | |
6 IN. | | [

0055 611- 06497 3.000 EACH 130. 00000 390. 00| 150. 00000 450. 00| 132. 60000 397. 80
MAI LBOX ASSEMBLY, S| NGLE | | |

0056 616- 02320 1200. 000 SYS | 2. 50000 3000. 00| 3. 00000 3600. 00| 2. 96000 3552. 00
GEOTEXTI LES | | |

0057 616- 05689 635.000 TON | 30. 00000 19050. 00| 50. 00000 31750. 00| 32. 64000 20726. 40
R PRAP, CLASS 2 | |

0058 616- 06405 245.000 TON | 30. 00000 7350. 00| 40. 00000 9800. 00| 32. 64000 7996. 80
Rl PRAP, REVETMENT | | |

0059 619- 05926 LUMP| 1000. 00000 1000. 00| 1100. 00000 1100. 00| 1122. 00000 1122. 00
ENVI RONVENTAL CONTROL , STRUCTURE NO 2 | |

0060 619- 95315 LUMP| 6000. 00000 6000. 00| 6600. 00000 6600. 00| 6732. 00000 6732. 00

CLEAN AND PAI NT BEAR NG ASSEMBLI ES | |
STRUCTURE NO. 2 |
0061 621- 06574 675.000 SYS | 7.70000 5197. 50| 7.70000 5197. 50| 4. 08000 2754. 00
I |
I

SODDI NG |

0062 702-51110 960. 000 LBS | 2. 65000 2544. 00 3. 00000 2880. 00| 2. 04000 1958. 40
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0063 702- 51863 1554. 000 EACH| 6. 50000 10101. 00| 8. 00000 12432. 00| 8. 27000 12851. 58
FI ELD DRI LLED HOLE | N CONCRETE | |

0064 702- 51863 53.000 EACH 6. 50000 344. 50| 8. 00000 424. 00| 8. 27000 438. 31

FI ELD DRI LLED HOLE I N CONCRETE FOR CURB | | |
AND | NLETS AND TURNCUT | | |

0065 703- 01540 245.000 EACH| 12. 60000 3087. 00| 9. 00000 2205. 00| 13. 71000 3358. 95
THREADED TI E BAR ASSEMBLY | | |

0066 703- 06028 94.000 LBS | 0. 64000 60. 16| 1. 50000 141. 00| 0. 36000 33.84
REI NFORCI NG BARS FOR CURB AND | NLETS | |
AND TURNOUT | | |

0067 703-51030 12732.000 LBS | 0. 64000 8148. 48| 0. 65000 8275. 80| 0. 64000 8148. 48
REI NFORCI NG STEEL | |

0068 703- 51032 70237.000 LBS | 0. 75000 52677. 75| 0. 70000 49165. 90| 0. 68000 47761.16

REI NFORCI NG STEEL, EPOXY COATED | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -5
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035122

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | GARI UP CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0069 704-51002 152.600 CYS | 650. 00000 99190. 00| 500. 00000 76300. 00| 423. 60000 64641. 36
CONCRETE, C, SUPERSTRUCTURE | | |

0070 706- 03278 1.000 EACH 1300. 00000 1300. 00| 1800. 00000 1800. 00| 621. 00000 621. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | [ |

0071 706- 05732 3.000 EACH 1150. 00000 3450. 00| 1400. 00000 4200. 00| 1255. 73000 3767.19
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |

0072 706- 05733 1.000 EACH| 1300. 00000 1300. 00| 1600. 00000 1600. 00| 1475. 82000 1475. 82
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |

0073 706- 05734 3.000 EACH 1150. 00000 3450. 00| 1600. 00000 4800. 00| 1990. 77000 5972. 31
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |

0074 706- 51020 96.100 CYS | 368. 00000 35364. 80| 400. 00000 38440. 00| 698. 97000 67171. 02
CONCRETE, C, RAILING | | |

0075 708-51813 300.000 SFT | 42. 70000 12810. 00| 115. 00000 34500. 00| 86. 70000 26010. 00
PNEUVATI CALLY PLACED MORTAR | | |

0076 708-51814 150. 000 SFT | 3. 00000 450. 00| 5. 10000 765. 00| 5. 10000 765. 00
WELDED STEEL W RE FABRI C | | |

0077 709-51821 LUMP| 3310. 00000 3310. 00| 5000. 00000 5000. 00| 6120. 00000 6120. 00
SURFACE SEAL , STRUCTURE NO. 1 | |

0078 709- 51821 LUMP| 2750. 00000 2750. 00| 4000. 00000 4000. 00| 4386. 00000 4386. 00
SURFACE SEAL , STRUCTURE NO. 2 | |

0079 715- 03475 1.000 EACH 286. 00000 286. 00| 500. 00000 500. 00| 1530. 00000 1530. 00
SAFETY METAL END SECTION, 4:1, 15 IN. | |

0080 715- 05147 5.000 LFT | 36. 50000 182. 50| 55. 00000 275. 00| 66. 30000 331. 50
PIPE, TYPE 2, CIRCULAR 8 IN | |

0081 715- 05149 73.000 LFT | 36. 50000 2664. 50| 23. 00000 1679. 00| 56. 10000 4095. 30
PIPE, TYPE 2, CIRCULAR 12 IN. | |

0082 715- 46000 2.000 EACH 180. 00000 360. 00| 400. 00000 800. 00| 255. 00000 510. 00
PI PE END SECTION, 12 IN, | | |

0083 720- 01282 1.000 EACH 1520. 00000 1520. 00| 1300. 00000 1300. 00| 1224. 00000 1224. 00
INLET, J, MODIFIED , NEENAH CASTI NG | | |
R- 3455- C | [ |

0084 720- 45045 2.000 EACH 1470. 00000 2940. 00| 1300. 00000 2600. 00| 994. 50000 1989. 00
I NLET, J10 | | |

0085 720- 98013 1.000 EACH 1520. 00000 1520. 00| 1400. 00000 1400. 00| 1224. 00000 1224. 00
INLET, M, NEENAH CASTI NG R 3455-C | |

0086 722-51401 105.000 SFT | 38. 00000 3990. 00| 50. 00000 5250. 00| 48. 28000 5069. 40
BRI DGE DECK PATCHI NG FULL DEPTH [ | |

0087 722-51842 1976.700 SYS | 44. 00000 86974. 80| 32. 00000 63254. 40 41. 76000 82546. 99
BRI DGE DECK OVERLAY | | |

0088 722- 51846 12.000 CYS | 330. 00000 3960. 00| 330. 00000 3960. 00 330. 00000 3960. 00

BRI DGE DECK OVERLAY, ADDI TI ONAL | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 410 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035122

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | GARI UP CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0089 722-51852 950.000 SFT | 11. 70000 11115. 00| 20. 00000 19000. 00| 9. 15000 8692. 50
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |

0090 722- 60824 2110.000 SYS | 4.00000 8440. 00| 3. 25000 6857. 50| 8. 16000 17217. 60
SURFACE M LLI NG | | |

0091 724- 03276 231.200 LFT | 68. 40000 15814. 08| 85. 00000 19652. 00| 29. 25000 6762. 60
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0092 728- 98377 LUMP| 3760. 00000 3760. 00| 3000. 00000 3000. 00| 3213. 00000 3213. 00
MASONRY COATING , STRUCTURE NO. 2 | | |

0093 728- 98377 LUMP| 2860. 00000 2860. 00| 4400. 00000 4400. 00| 4488. 00000 4488. 00
MASONRY COATI NG , STRUCTURE NO. 1 | | |

0094 801- 01851 LUMP|  15800. 00000 15800. 00|  15000. 00000 15000. 00|  18615. 00000 18615. 00

TEMPCRARY TRAFFI C S| GNAL W TH DETECTORS | | |
, STRUCTURE NO. 1 | |

0095 801- 03290 4.000 EACH 129. 00000 516. 00| 129. 00000 516. 00| 131. 58000 526. 32
CONSTRUCTI ON SI GN, C | | |

0096 801- 06207 31115.000 LFT | 0. 78000 24269. 70| 0. 78000 24269. 70 0. 80000 24892. 00
TEMPCORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 1IN | | |

0097 801-06218 135.000 LFT | 4.70000 634. 50 4. 68000 631. 80 4.77000 643. 95

TEMPORARY TRANSVERSE PAVMENT MARKI NG, | | |
REMOVABLE, 24 IN. | |

0099 801- 06640 20.000 EACH 79. 00000 1580. 00| 79. 00000 1580. 00| 80. 58000 1611. 60
CONSTRUCTI ON SI GN, A | | |

0100 801- 06645 6.000 EACH 17. 00000 102. 00| 17. 00000 102. 00| 17. 34000 104. 04
CONSTRUCTI ON SI GN, B | | |

0101 801- 06710 480.000 DAY | 10. 00000 4800. 00| 10. 00000 4800. 00| 10. 20000 4896. 00
FLASHI NG ARROW S| GN | | |

0102 801- 06775 LUMP|  12000. 00000 12000.00|  15000. 00000 15000. 00| 5441. 70000 5441. 70
MAI NTAI NI NG TRAFFI C | | |

0103 801- 09133 2.000 EACH 3500. 00000 7000. 00| 3500. 00000 7000. 00| 3570. 00000 7140. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0104 801- 97643 150.000 LFT | 10. 35000 1552. 50| 10. 35000 1552. 50| 10. 56000 1584. 00
TEMPORARY BUZZ STRI PS | | |

0105 808- 06703 3000.000 LFT | 0. 46000 1380. 00| 0. 46000 1380. 00| 0. 47000 1410. 00
LINE, THERMOPLASTIC, SOLID, WA TE, 4 IN.| | |

0106 808- 06713 1485.000 LFT | 0. 35000 519. 75 0. 35000 519. 75 0. 36000 534. 60
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0107 808- 06714 1485.000 LFT | 0. 35000 519. 75| 0. 35000 519. 75| 0. 36000 534. 60
LINE, PAINT, SOLID, YELLON 4 IN | | |

0108 808- 06716 7400.000 LFT | 0. 40000 2960. 00| 0. 40000 2960. 00| 0. 41000 3034. 00

LI NE, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1035122

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | GARI UP CONSTRUCTI ON
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ ST
0109 808- 75051 1135.000 LFT | 0. 97000 1100. 95| 0. 97000 1100. 95| 0. 99000 1123. 65
LINE, PREFORVED PLASTIC, SOLID, WH TE, | | [
4 IN I I [
0110 808- 75054 1135.000 LFT | 0. 97000 1100. 95| 0. 97000 1100. 95| 0. 99000 1123. 65
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | |
4 IN | | I
0111 808- 75245 3100. 000 LFT | 0. 46000 1426. 00| 0. 46000 1426. 00| 0. 47000 1457. 00
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | |
I'N. I I
0112 808- 75300 80.000 LFT | 0. 69000 55. 20 0. 69000 55. 20| 0. 70000 56. 00

CROSSWALK LINE, 6 IN. |

I

|

TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
I I

0113 808- 75996 24.000 EACH 6. 09000 146. 16

7.03000 168. 72 10. 20000 244. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |
0114 808- 75998 24.000 EACH 85. 00000 2040. 00| 85. 00000 2040. 00| 86. 70000 2080. 80
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |
0115 801- 07119 216.000 LFT | 8. 10000 1749. 60| 8. 13000 1756. 08| 8. 29000 1790. 64
BARRI CADE, 111-B | |
0116 601- 07050 2.000 EACH 2200. 00000 4400. 00| 2200. 00000 4400. 00| 1428. 00000 2856. 00
GUARDRAI L END TREATMENT, ©S, RESET | | |
0117 210- 07095 LUMP|  30000. 00000 30000. 00|  20000. 00000 20000. 00|  51637. 50000 51637. 50
TEMPORARY PEDESTRI AN PATH | | |
SECTI ON TOTALS | $ 1,052, 781. 22| $ 1,101, 177.75| $ 1,236, 600. 00
------------------------------------------ o m e e e o e e et o e e e e e e e e o e e et e e e e e e e e e e e e memeeaoao-n

CONTRACT TOTALS | $ 1,052,781. 22| $ 1,101,177.75| $ 1, 236, 600.00




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 224, 860. 61 ROUTE : US 6
CALL ORDER : 410 CONTRACT ID: B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 35-1523985 | (6) 35-1212938
| SUPERI OR OONSTRUCTION CO | WRTZ & YATES, INC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105- 06845 LUMP|  60000. 00000 60000. 00]  22000. 00000 22000.00]  12000. 00000 12000. 00
CONSTRUCTI ON ENGl NEERI NG | |
0002 105- 07039 12.000 MO | 1400. 00000 16800. 00| 2200. 00000 26400. 00| 2500. 00000 30000. 00
FI ELD OFFI CE, B | |
0003 110- 01001 LUMP|  125000. 00000 125000. 00| 100000. 00000 100000. 00|  70000. 00000 70000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP|  45000. 00000 45000.00]  10000. 00000 10000. 00]  14000. 00000 14000. 00
CLEARI NG RI GHT OF WAY | | |
0005 202- 02240 455.000 SYS | 12. 50000 5687. 50| 20. 00000 9100. 00| 19. 00000 8645. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 655.000 LFT | 5. 50000 3602. 50| 7.00000 4585, 00| 3. 00000 1965. 00
GUARDRAI L, REMOVE | | |
0007 202-02271 1.000 EACH 125. 00000 125. 00| 300. 00000 300. 00| 160. 00000 160. 00
HEADWALL, REMOVE | |
0008 202- 02272 50.000 LFT | 4. 65000 232. 50| 12. 00000 600. 00| 14. 00000 700. 00
PAVED S| DE DI TCH, REMOVE | | |
0009 202- 02277 125.000 LFT | 5. 00000 625. 00| 15. 00000 1875. 00| 9. 00000 1125. 00
GUTTER, LI P, REMOVE | | |
0010 202-02278 145.000 LFT | 5. 00000 725. 00| 10. 00000 1450. 00| 7. 50000 1087. 50
CURB, CONCRETE, REMOVE | |
0011 202-51328 LUMP|  125000. 00000 125000. 00|  60000. 00000 60000. 00]  95000. 00000 95000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STRUCTURE NO 1 | |
0012 202-51328 LUMP|  27000. 00000 27000.00]  30000. 00000 30000.00]  28000. 00000 28000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STRUCTURE NO. 2 [ |
0013 202- 51822 915.000 SYS | 3. 95000 3614. 25| 4. 00000 3660. 00| 5. 25000 4803. 75
BRI DGE DECK OVERLAY, REMOVE | |
0014 202-52710 395.000 SYS | 8. 00000 3160. 00| 15. 00000 5925. 00| 12. 00000 4740. 00
S| DEWALK, CONCRETE, REMOVE | | |
0015 202- 60820 3920.000 SYS | 1. 10000 4312. 00| 4. 00000 15680. 00| 1. 00000 3920. 00
SURFACE M LLI NG, ASPHALT | | |
0016 202- 60822 420.000 SYS | 2. 65000 1113. 00| 3. 00000 1260. 00| 3. 30000 1386. 00
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0017 202- 62420 935.000 LFT | 4. 70000 4394, 50| 4. 00000 3740. 00| 4.50000 4207. 50
BRI DGE RAI LI NG, REMOVE | | |
0018 202-91385 5.000 EACH| 250. 00000 1250. 00| 400. 00000 2000. 00| 215. 00000 1075. 00

I NLET, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 224, 860. 61 ROUTE : US 6
CALL ORDER : 410 CONTRACT 1D : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (4) 35-1035114 | (5) 35-1523985 | (6) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | WRTZ & YATES, |INC. | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0019 202-96133 78.000 LFT | 2. 00000 156. 00| 10. 00000 780. 00| 27. 00000 2106. 00
Pl PE, REMOVE | | |
0020 202- 98488 1.000 EACH| 75. 00000 75. 00| 100. 00000 100. 00| 160. 00000 160. 00
Pl PE END SECTI ON, REMOVE | | |
0021 203- 02000 1075.000 CYS | 20. 25000 21768. 75| 8. 00000 8600. 00| 17. 50000 18812. 50
EXCAVATI ON, COMMON | | |
0022 205- 06937 3100. 000 LFT | 1. 70000 5270. 00| 2.10000 6510. 00| 1. 60000 4960. 00
TEMPORARY SI LT FENCE | | |
0023 211- 07454 27.000 CYS | 17. 35000 468. 45| 26. 00000 702. 00| 23. 00000 621. 00
STRUCTURE BACKFI LL | | |
0024 213-52830 5.000 CYS | 100. 00000 500. 00| 140. 00000 700. 00| 175. 00000 875. 00
FLOAMBLE MORTAR | |
0025 301-07448 800.000 TON | 17. 00000 13600. 00| 17. 00000 13600. 00| 16. 50000 13200. 00
COVPACTED AGGREGATE, NO. 53, BASE | | |
0026 402-07433 605.000 TON | 45. 00000 27225. 00| 55. 00000 33275. 00| 55. 00000 33275. 00
HVA TYPE B, SURFACE | | |
0027 402-07438 420.000 TON | 40. 00000 16800. 00| 50. 00000 21000. 00| 55. 00000 23100. 00
HVA TYPE B, | NTERVEDI ATE | | |
0028 402- 07441 1335.000 TON | 36. 50000 48727. 50| 61. 50000 82102. 50| 46. 00000 61410. 00
HVA TYPE B, BASE | | |
0029 406- 05520 3.400 TON | 350. 00000 1190. 00| 400. 00000 1360. 00| 630. 00000 2142.00
ASPHALT FOR TACK COAT | | |
0030 502- 06329 48.100 SYS | 54. 00000 2597. 40| 60. 00000 2886. 00| 65. 00000 3126. 50
PCCP, 12 IN. | | |
0031 503- 05310 174.250 LFT | 102. 00000 17773. 50| 90. 00000 15682. 50| 120. 00000 20910. 00
TERM NAL JOI NT | | |
0032 601-01128 2.000 EACH 1100. 00000 2200. 00| 1232. 00000 2464. 00| 1300. 00000 2600. 00
GUARDRAI L TRANSI TI ON TYPE W&B | | |
0033 601- 01522 6.000 EACH 1200. 00000 7200. 00| 1400. 00000 8400. 00| 1400. 00000 8400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0034 601- 01846 2.000 EACH 1600. 00000 3200. 00| 1792. 00000 3584. 00| 1800. 00000 3600. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | |
CURVED, 3 | | |
0035 601- 02206 725.000 LFT | 7. 50000 5437. 50| 8. 63000 6256. 75| 9. 00000 6525. 00
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0036 601-07023 8.000 EACH 5200. 00000 41600. 00| 4950. 00000 39600. 00| 4800. 00000 38400. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0037 601- 94689 6.000 EACH 2000. 00000 12000. 00| 2200. 00000 13200. 00| 2200. 00000 13200. 00
GUARDRAI L END TREATMENT, OS | | |
0038 601- 97080 1.000 EACH 2700. 00000 2700. 00| 2970. 00000 2970. 00| 2900. 00000 2900. 00

TEMPORARY GUARDRAI L END TREATMENT, OS | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/03
PAGE : 410 -10

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 ROUTE : US 6
CALL ORDER : 410 CONTRACT ID: B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 35-1523985 | (6) 35-1212938
| SUPERI OR OONSTRUCTION CO | WRTZ & YATES, INC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0039 601- 97774 1.000 EACH| 1000. 00000 1000. 00| 1200. 00000 1200. 00| 1100. 00000 1100. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | |
0040 601- 99105 762.500 LFT | 9. 50000 7243. 75| 11. 00000 8387. 50| 10. 50000 8006. 25
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0041 602- 06639 3230.000 LFT | 18. 50000 59755. 00| 26. 00000 83980. 00| 34. 00000 109820. 00
TEMPORARY CONCRETE BARRI ER,  ANCHORED | |
0042 602- 06729 26.000 EACH 3. 98000 103. 48| 25. 00000 650. 00| 7. 20000 187. 20
BARRI ER DELI NEATOR | |
0043 604- 06069 3.000 SYS | 69. 50000 208. 50| 500. 00000 1500. 00| 55. 00000 165. 00
CURB RAMP, CONCRETE | |
0044 604- 90256 220.000 SYS | 31. 75000 6985. 00| 30. 00000 6600. 00| 40. 00000 8800. 00
S| DEWALK, CONCRETE, 6 IN. | |
0045 604- 90256 51.500 SYS | 38. 90000 2003. 35| 40. 00000 2060. 00| 52. 00000 2678. 00
S| DEWALK, OONCRETE, 6 IN. (ON BRI DGE | | |
APPROACHES) | | |
0046 604- 91531 165. 000 SYS | 29. 60000 4884. 00| 30. 00000 4950. 00| 34. 00000 5610. 00
S| DEWALK, CONCRETE, 4 IN. | |
0047 605- 05523 550.000 LFT | 10. 00000 5500. 00| 12. 25000 6737. 50| 5. 20000 2860. 00
CURB, HWA [ | I
0048 605- 06090 10.000 LFT | 18. 25000 182. 50| 20. 00000 200. 00| 30. 00000 300. 00
CURB, | NTEGRAL, CONCRETE | | |
0049 605- 06105 95.000 LFT | 18. 25000 1733. 75| 18. 00000 1710. 00| 20. 00000 1900. 00
CURB, | NTEGRAL, CONCRETE, MODI FI ED | |
0050 605- 06140 125.000 LFT | 19. 10000 2387. 50| 20. 00000 2500. 00| 17. 00000 2125. 00
CURB AND GUTTER, CONCRETE | |
0051 605- 06155 125.000 LFT | 21. 10000 2637. 50| 20. 00000 2500. 00| 18. 00000 2250. 00
CURB AND GUTTER, CONCRETE, MODI FI ED | | |
0052 605- 94811 1.000 EACH 205. 00000 205. 00| 1500. 00000 1500. 00| 800. 00000 800. 00
CURB TURNOUT | | |
0053 610- 06259 555.200 SYS | 58. 00000 32201. 60| 50. 00000 27760. 00| 62. 00000 34422. 40
RE| NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N. I I I
0054 611- 05330 63.000 SYS | 38. 55000 2428. 65| 40. 00000 2520. 00| 38. 00000 2394. 00
CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, | |
6 IN. | | [
0055 611- 06497 3.000 EACH 150. 00000 450. 00| 200. 00000 600. 00| 140. 00000 420. 00
MAl LBOX ASSEMBLY, S| NGLE | | |
0056 616- 02320 1200.000 SYS | 2. 25000 2700. 00| 4. 00000 4800. 00| 3. 50000 4200. 00
GEOTEXTI LES | | |
0057 616- 05689 635.000 TON | 41. 00000 26035. 00| 26. 00000 16510. 00| 33. 00000 20955. 00

Rl PRAP, CLASS 2 | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/03

PAGE :

410 -11

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 35-1523985 | (6) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | WRTZ & YATES, |NC | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 616- 06405 245.000 TON | 35. 00000 8575. 00| 21. 00000 5145. 00| 26. 00000 6370. 00
R PRAP, REVETNMENT | | |
0059 619- 05926 LUWP| 1100. 00000 1100. 00| 1400. 00000 1400. 00| 1200. 00000 1200. 00
ENVI RONMVENTAL CONTROL , STRUCTURE NO. 2 | | |
0060 619- 95315 LUWVP| 6600. 00000 6600. 00| 9000. 00000 9000. 00| 14000. 00000 14000. 00
CLEAN AND PAI NT BEARI NG ASSEMBLI ES , | | |
STRUCTURE NO. 2 | | |
0061 621-06574 675.000 SYS | 7.70000 5197. 50| 9. 00000 6075. 00| 9. 00000 6075. 00
SODDI NG | | |
0062 702-51110 960. 000 LBS | 4. 40000 4224. 00| 4. 00000 3840. 00| 3. 10000 2976. 00
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |
0063 702-51863 1554. 000 EACH 5. 25000 8158. 50| 6. 00000 9324. 00| 8. 00000 12432. 00
FI ELD DRI LLED HOLE | N CONCRETE | | |
0064 702-51863 53.000 EACH 5. 25000 278. 25| 7.00000 371. 00| 17. 00000 901. 00
FI ELD DRI LLED HOLE | N CONCRETE FOR CURB | | |
AND | NLETS AND TURNOUT | | [
0065 703-01540 245,000 EACH 12. 55000 3074. 75| 12. 00000 2940. 00| 11. 00000 2695. 00
THREADED TI E BAR ASSEMBLY | | [
0066 703-06028 94.000 LBS | 0. 73000 68. 62| 2. 00000 188. 00| 1. 40000 131. 60
REI NFORCI NG BARS FOR CURB AND | NLETS | | |
AND TURNOUT [ | |
0067 703-51030 12732.000 LBS | 0. 73000 9294. 36| 0. 80000 10185. 60| 0. 75000 9549. 00
REI NFORCI NG STEEL | | [
0068 703-51032 70237.000 LBS | 0. 61000 42844. 57| 0. 90000 63213. 30| 0. 80000 56189. 60
REI NFORCI NG STEEL, EPOXY COATED | | |
0069 704-51002 152. 600 CvYS | 600. 00000 91560. 00| 450. 00000 68670. 00| 440. 00000 67144. 00
CONCRETE, C, SUPERSTRUCTURE | | [
0070 706-03278 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00| 1250. 00000 1250. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | | |
MODI FI ED | | |
0071 706-05732 3.000 EACH 1000. 00000 3000. 00| 1500. 00000 4500. 00| 1100. 00000 3300. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBC | | |
0072 706-05733 1.000 EACH 1750. 00000 1750. 00| 1500. 00000 1500. 00| 1500. 00000 1500. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0073 706- 05734 3.000 EACH 1200. 00000 3600. 00| 1800. 00000 5400. 00| 1400. 00000 4200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, TBT | | |
0074 706-51020 96.100 CYS | 340. 00000 32674. 00| 500. 00000 48050. 00| 475. 00000 45647. 50
CONCRETE, C, RAILING | | |
0075 708-51813 300. 000 SFT | 50. 00000 15000. 00| 190. 00000 57000. 00| 30. 00000 9000. 00
PNEUVATI CALLY PLACED MORTAR | | |
0076 708-51814 150. 000 SFT | 3. 00000 450. 00| 30. 00000 4500. 00| 1. 80000 270. 00

WELDED STEEL W RE FABRI C | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/03
PAGE : 410 -12

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 35-1523985 | (6) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | WRTZ & YATES, |NC | ATLAS EXCAVATI NG | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0077 709-51821 LUWP| 5040. 00000 5040. 00| 6000. 00000 6000. 00| 6500. 00000 6500. 00
SURFACE SEAL , STRUCTURE NO. 1 | | |
0078 709-51821 LUVP| 3740. 00000 3740. 00| 4500. 00000 4500. 00| 5000. 00000 5000. 00
SURFACE SEAL , STRUCTURE NO. 2 | | [
0079 715-03475 1.000 EACH 255. 00000 255. 00| 250. 00000 250. 00| 360. 00000 360. 00
SAFETY METAL END SECTION, 4:1, 15 IN | | |
0080 715-05147 5.000 LFT | 17. 50000 87. 50| 30. 00000 150. 00| 36. 00000 180. 00
PIPE, TYPE 2, O RCULAR 8 IN [ | [
0081 715-05149 73.000 LFT | 20. 00000 1460. 00| 16. 00000 1168. 00| 50. 00000 3650. 00
PIPE, TYPE 2, CRCULAR 12 IN [ | [
0082 715- 46000 2.000 EACH 225. 00000 450. 00| 140. 00000 280. 00| 315. 00000 630. 00
PI PE END SECTION, 12 IN. | | [
0083 720-01282 1.000 EACH| 1395. 00000 1395. 00| 2000. 00000 2000. 00| 1200. 00000 1200. 00
I NLET, J, MODI FIED , NEENAH CASTI NG | | |
R- 3455-C | | |
0084 720- 45045 2.000 EACH 1315. 00000 2630. 00| 1500. 00000 3000. 00| 1100. 00000 2200. 00
I NLET, J10 | | |
0085 720-98013 1.000 EACH 1655. 00000 1655. 00| 1800. 00000 1800. 00| 1200. 00000 1200. 00
INLET, M, NEENAH CASTI NG R 3455-C | | [
0086 722-51401 105. 000 SFT | 40. 75000 4278. 75| 25. 00000 2625. 00| 36. 00000 3780. 00
BRI DGE DECK PATCHI NG FULL DEPTH [ | |
0087 722-51842 1976. 700 SYS | 40. 00000 79068. 00| 45. 00000 88951. 50| 42. 00000 83021. 40
BRI DGE DECK OVERLAY | | |
0088 722-51846 12.000 CvYs | 330. 00000 3960. 00| 330. 00000 3960. 00| 330. 00000 3960. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0089 722-51852 950. 000 SFT | 14. 00000 13300. 00| 9. 00000 8550. 00| 10. 50000 9975. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0090 722-60824 2110.000 SYS | 3. 39000 7152. 90| 4. 00000 8440. 00| 3. 00000 6330. 00
SURFACE M LLI NG | | |
0091 724-03276 231.200 LFT | 70. 00000 16184. 00| 65. 00000 15028. 00| 62. 00000 14334. 40
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0092 728-98377 LUMP| 3120. 00000 3120. 00| 4000. 00000 4000. 00| 4000. 00000 4000. 00
MASONRY COATING , STRUCTURE NO. 2 | | |
0093 728-98377 LUMP| 4400. 00000 4400. 00| 5500. 00000 5500. 00| 5000. 00000 5000. 00
MASONRY COATI NG , STRUCTURE NO. 1 | |
0094 801-01851 LUWP| 15800. 00000 15800. 00| 21250. 00000 21250. 00| 18000. 00000 18000. 00
TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | | |
, STRUCTURE NO 1 | | |
0095 801- 03290 4.000 EACH 129. 00000 516. 00| 500. 00000 2000. 00| 150. 00000 600. 00
CONSTRUCTI ON SIGN, C | | |
0096 801- 06207 31115. 000 LFT | 0. 78000 24269. 70| 0. 81000 25203. 15| 0. 90000 28003. 50
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 01/28/03
PAGE : 410 -13

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 ROUTE : US 6
CALL ORDER : 410 CONTRACT ID: B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRI CT
SET- ASI DE :
| (4) 35-1035114 | (5) 35-1523985 | (6) 35-1212938
| SUPERI OR OONSTRUCTION CO | WRTZ & YATES, INC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0097 801- 06218 135.000 LFT | 4. 68000 631. 80| 5. 60000 756. 00| 5. 00000 675. 00
TEMPORARY TRANSVERSE PAVMENT MARKI NG, | | |
REMOVABLE, 24 IN. | [
0099 801- 06640 20.000 EACH| 79. 00000 1580. 00| 200. 00000 4000. 00| 100. 00000 2000. 00
CONSTRUCTI ON SI GN, A | | |
0100 801- 06645 6.000 EACH 17. 00000 102. 00| 50. 00000 300. 00| 20. 00000 120. 00
CONSTRUCTI ON SI GN, B | | |
0101 801- 06710 480.000 DAY | 10. 00000 4800. 00| 18. 00000 8640. 00| 10. 70000 5136. 00
FLASH NG ARROW SI GN | | |
0102 801-06775 LUMP|  45000. 00000 45000. 00  50000. 00000 50000. 00]  75000. 00000 75000. 00
MAI NTAI NI NG TRAFFI C | | |
0103 801- 09133 2.000 EACH 3500. 00000 7000. 00| 8500. 00000 17000. 00| 3800. 00000 7600. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0104 801- 97643 150. 000 LFT | 10. 35000 1552. 50| 5. 30000 795. 00| 11. 10000 1665. 00
TEMPORARY BUZZ STRIPS | | |
0105 808- 06703 3000. 000 LFT | 0. 46000 1380. 00| 0. 42000 1260. 00| 0. 50000 1500. 00
LI NE, THERMOPLASTIC, SOLID, WHITE, 4 IN. | |
0106 808- 06713 1485.000 LFT | 0. 35000 519. 75| 0. 21000 311. 85| 0. 40000 594. 00
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0107 808- 06714 1485.000 LFT | 0. 35000 519. 75| 0. 21000 311. 85| 0. 40000 594. 00
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0108 808- 06716 7400. 000 LFT | 0. 40000 2960. 00| 0. 47000 3478. 00| 0. 50000 3700. 00
LI NE, REMOVE | | |
0109 808- 75051 1135.000 LFT | 0. 97000 1100. 95| 1. 09000 1237. 15| 1. 10000 1248. 50
LI NE, PREFORVED PLASTIC, SOLID, WH TE, | |
4 IN | | [
0110 808- 75054 1135.000 LFT | 0. 97000 1100. 95| 1. 09000 1237. 15| 1. 10000 1248. 50
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | [
4 IN | | |
0111 808- 75245 3100. 000 LFT | 0. 46000 1426. 00| 0. 40000 1240. 00| 0. 50000 1550. 00
LI NE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I |
0112 808- 75300 80.000 LFT | 0. 69000 55. 20| 0. 69000 55. 20| 0. 80000 64. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
CROSSWALK LINE, 6 IN. | | |
0113 808- 75996 24.000 EACH| 10. 00000 240. 00| 20. 00000 480. 00| 15. 00000 360. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0114 808- 75998 24.000 EACH 88. 50000 2124. 00| 100. 00000 2400. 00| 90. 00000 2160. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | |
0115 801-07119 216.000 LFT | 8. 13000 1756. 08| 10. 64000 2298. 24| 9. 50000 2052. 00

BARRI CADE, 111-B |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1035114 | (5) 35-1523985 | (6) 35-1212938
| SUPERI OR CONSTRUCTI ON CO | WRTZ & YATES, |NC | ATLAS EXCAVATI NG | NC.
LINE NO/ | TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0116 601- 07050 2.000 EACH 2200. 00000 4400. 00| 2376. 00000 4752. 00| 2400. 00000 4800. 00
GUARDRAI L END TREATMENT, OS, RESET | | |
0117 210-07095 LUWP| 40000. 00000 40000. 00| 30000. 00000 30000. 00] 100000. 00000 100000. 00
TEMPORARY PEDESTRI AN PATH | | |
SECTI ON TOTALS | $ 1,362,735 31| $ 1,377,022. 74| $ 1,406, 952. 60
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 1,362,735 31| $ 1,377,022. 74| $ 1,406, 952.60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 15000. 00000 15000. 00|

CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 12.000 M5 | 2442. 18000 29306. 16|
FIELD CFFI CE, B | [
0003 110- 01001 LUMP|  70000. 00000 70000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0004 201- 52370 LUVP| 4272. 65000 4272. 65]
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 455.000 SYS | 6. 62000 3012. 10|
PAVEMENT, REMOVE | |
0006 202- 02241 655.000 LFT | 5. 50000 3602. 50|
GUARDRAI L, REMOVE | |
0007 202- 02271 1.000 EACH 164. 19000 164. 19
HEADWALL, REMOVE | |
0008 202- 02272 50.000 LFT | 3. 06000 153. 00|
PAVED S| DE DI TCH, REMOVE | |
0009 202- 02277 125.000 LFT | 2. 97000 371. 25|
QUTTER, LIP, REMOVE | |
0010 202- 02278 145.000 LFT | 2. 52000 365. 40|
0011 202-51328 LUMP|  33000. 00000 33000. 00|

PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STRUCTURE NO. 1 [ [
0012 202-51328 LUMP|  18000. 00000 18000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STRUCTURE NO. 2 [ |

0013 202-51822 915. 000 SYS | 7.61000 6963. 15|
BRI DGE DECK OVERLAY, REMOVE | |
0014 202-52710 395.000 SYS | 5. 51000 2176. 45|
S| DEWALK, CONCRETE, REMOVE | |
0015 202-60820 3920. 000 SYS | 3. 41000 13367. 20|
SURFACE M LLING ASPHALT | |
0016 202-60822 420.000 SYS | 15. 99000 6715. 80|
SURFACE M LLI NG PORTLAND CEMENT | [
CONCRETE | |
0017 202-62420 935.000 LFT | 4.12000 3852. 20|
BRI DGE RAI LI NG REMOVE | |
0018 202-91385 5.000 EACH| 164. 19000 820. 95|

I
|
I
|
I
|
I
I
I
|
I
|
I
I
I
I
I
I
CURB, CONCRETE, REMOVE | | |
I
|
I
I
I
I
I
I
I
I
I
I
I
|
I
|
I

I NLET, REMOVE | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -16
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 224, 860. 61 ROUTE : US 6
CALL ORDER : 410 CONTRACT 1D : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (7) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0019 202-96133 78.000 LFT | 8. 21000 640. 38| [
Pl PE, REMOVE | | |
0020 202- 98488 1.000 EACH| 82. 09000 82. 09| |
Pl PE END SECTI ON, REMOVE | | |
0021 203- 02000 1075.000 CYS | 22. 45000 24133. 75| |
EXCAVATI ON, COMMON | |
0022 205- 06937 3100. 000 LFT | 1. 70000 5270. 00| |
TEMPORARY SI LT FENCE | | |
0023 211- 07454 27.000 CYS | 20. 84000 562. 68| |
STRUCTURE BACKFI LL | | |
0024 213-52830 5.000 CYS | 185. 53000 927. 65| |
FLOAMBLE MORTAR | | |
0025 301- 07448 800. 000 TON | 21. 16000 16928. 00| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0026 402- 07433 605. 000 TON | 45. 00000 27225. 00| |
HVA TYPE B, SURFACE | | |
0027 402- 07438 420.000 TON | 40. 00000 16800. 00| |
HVA TYPE B, | NTERVEDI ATE | | |
0028 402- 07441 1335.000 TON | 36. 50000 48727. 50| |
HVA TYPE B, BASE | | |
0029 406- 05520 3.400 TON | 350. 00000 1190. 00| |
ASPHALT FOR TACK COAT | | |
0030 502- 06329 48.100 SYS | 66. 36000 3191. 92| |
PCCP, 12 IN. | | |
0031 503- 05310 174.250 LFT | 107. 49000 18730. 13| |
TERM NAL JOI NT | [ |
0032 601-01128 2.000 EACH 1100. 00000 2200. 00| |
GUARDRAI L TRANSI TI ON TYPE W&B | |
0033 601- 01522 6.000 EACH 1200. 00000 7200. 00| |
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0034 601- 01846 2.000 EACH 1600. 00000 3200. 00| |
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | | |
0035 601- 02206 725.000 LFT | 7. 50000 5437. 50| |
TEMPORARY GUARDRAI L, WBEAM 6 FT. 3 IN | | |
SPACI NG | | |
0036 601- 07023 8.000 EACH| 4500. 00000 36000. 00| |
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | [ |
0037 601- 94689 6.000 EACH 2000. 00000 12000. 00| |
GUARDRAI L END TREATMENT, OS | | |
0038 601- 97080 1.000 EACH 2700. 00000 2700. 00| |
|

TEMPORARY GUARDRAI L END TREATMENT, OS



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -17
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-1582109 |
| KANKAKEE VALLEY CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

0039 601- 97774 1.000 EACH| 1000. 00000 1000. 00
GUARDRAI L END TREATMENT, OS, SPARE | I
PARTS PACKAGE |

|
| |

0040 601- 99105 762.500 LFT | 9. 50000 7243. 75 |
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |

0041 602- 06639 3230.000 LFT | 26. 07000 84206. 10| [
TEMPORARY CONCRETE BARRI ER ANCHORED | | |

0042 602- 06729 26.000 EACH 3. 98000 103. 48| |
BARRI ER DELI NEATCR | |

0043 604- 06069 3.000 SYS | 41. 56000 124. 68| |
CURB RAMP, CONCRETE | [

0044 604- 90256 220.000 SYS | 35. 25000 7755. 00| |
SI DEWALK, CONCRETE, 6 IN | [

0045 604- 90256 51.500 SYS | 46. 34000 2386. 51| |
SI DEWALK, CONCRETE, 6 IN. (ON BRIDGE | | |
APPROACHES) [ [ |

0046 604- 91531 165.000 SYS | 29. 65000 4892. 25| |
SI DEWALK, CONCRETE, 4 IN | |

0047 605- 05523 550. 000 LFT | 10. 00000 5500. 00| |
CURB, HMA | [ |

0048 605- 06090 10. 000 LFT | 22. 88000 228. 80| |
CURB, | NTEGRAL, CONCRETE | [ |

0049 605- 06105 95.000 LFT | 20. 52000 1949. 40| |
CURB, | NTEGRAL, CONCRETE, MODI FI ED [ |

0050 605- 06140 125.000 LFT | 39. 38000 4922. 50| |
CURB AND GUTTER, CONCRETE | [

0051 605- 06155 125.000 LFT | 46. 19000 5773. 75| |
CURB AND GUTTER CONCRETE, MODI FI ED | | |

0052 605- 94811 1.000 EACH 719. 61000 719. 61 |
CURB TURNOUT | | |

0053 610- 06259 555.200 SYS | 64. 86000 36010. 27| |
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | |
I'N I I |

0054 611- 05330 63.000 SYS | 43. 74000 2755. 62| |
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | |
6 IN. | | [

0055 611- 06497 3.000 EACH 130. 00000 390. 00| |
MAI LBOX ASSEMBLY, SI NGLE | | |

0056 616- 02320 1200. 000 SYS | 1. 64000 1968. 00| |
GEOTEXTI LES | | |

0057 616- 05689 635. 000 TON | 227. 92000 144729. 20| |

| I

Rl PRAP, CLASS 2 |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 410 -18
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |

LINE NO / | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0058 616- 06405 245.000 TON | 216. 80000 53116. 00|
Rl PRAP, REVETMENT | |
0059 619- 05926 LUMP| 1000. 00000 1000. 00|
ENVI RONVENTAL CONTROL , STRUCTURE NO 2 |
0060 619- 95315 LUMP| 6000. 00000 6000. 00

CLEAN AND PAI NT BEARI NG ASSEMBLI ES [
STRUCTURE NO 2

|

I

I

I I

| I

| | |

0061 621- 06574 675. 000 SYS | 7. 70000 5197. 50| |
SODDI NG | | |
0062 702-51110 960. 000 LBS | 4.11000 3945. 60| |
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |
0063 702- 51863 1554. 000 EACH| 5. 54000 8609. 16| |
FI ELD DRI LLED HOLE | N CONCRETE [ | |
0064 702-51863 53.000 EACH 5. 54000 293. 62| |
FI ELD DRI LLED HOLE | N CONCRETE FOR CURB | | |
AND | NLETS AND TURNOUT | | |
0065 703- 01540 245.000 EACH 13. 95000 3417. 75| |
THREADED TI E BAR ASSEMBLY | [ |
0066 703- 06028 94.000 LBS | 0. 80000 75. 20| [
REI NFORCI NG BARS FOR CURB AND | NLETS | | |
AND TURNOUT | | |
0067 703- 51030 12732.000 LBS | 0. 72000 9167. 04 |
REI NFORCI NG STEEL | [ |
0068 703- 51032 70237.000 LBS | 0. 80000 56189. 60| |
REI NFORCI NG STEEL, EPOXY COATED | | |
0069 704- 51002 152.600 CYS | 615. 00000 93849. 00| |
CONCRETE, C, SUPERSTRUCTURE | | |
0070 706- 03278 1.000 EACH 1775. 00000 1775. 0] |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, | [ |
MODI FI ED | [ |
0071 706- 05732 3.000 EACH 1600. 00000 4800. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | [ |
0072 706- 05733 1.000 EACH 1750. 00000 1750. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TI ON, WBC | | |
0073 706- 05734 3.000 EACH 1650. 00000 4950. 00| |
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | [ |
0074 706-51020 96.100 CYS | 825. 00000 79282. 50| [
CONCRETE, C, RAILING | | |
0075 708-51813 300.000 SFT | 110. 00000 33000. 00| |
PNEUVATI CALLY PLACED MORTAR | | |
0076 708-51814 150. 000 SFT | 5. 10000 765. 00| [
| |

WELDED STEEL W RE FABRI C |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

TEMPORARY TRAFFI C SI GNAL W TH DETECTCRS | |
, STRUCTURE NO. 1 | |
0095 801- 03290 4.000 EACH 129. 00000 516. 00|
CONSTRUCTI ON SI GN, C | |

I

|

I

0096 801-06207 31115.000 LFT | 0. 78000 24269. 70

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0077 709-51821 LUVP| 3310. 56000 3310. 56| |
SURFACE SEAL , STRUCTURE NO. 1 | | |
0078 709- 51821 LUNP| 2746. 26000 2746. 26 |
SURFACE SEAL , STRUCTURE NO. 2 | | |
0079 715-03475 1.000 EACH 211. 97000 211. 97| |
SAFETY METAL END SECTION, 4:1, 15 IN. | | |
0080 715-05147 5.000 LFT | 22. 52000 112. 60| |
PIPE, TYPE 2, CIRCULAR 8 IN [ | [
0081 715-05149 73.000 LFT | 27. 78000 2027. 94 |
PIPE, TYPE 2, CIRCULAR 12 IN. [ [ |
0082 715- 46000 2.000 EACH 309. 51000 619. 02| |
PI PE END SECTION, 12 IN, | | |
0083 720- 01282 1.000 EACH 1863. 60000 1863. 60| |
INLET, J, MODIFIED, NEENAH CASTI NG | [ |
R-3455-C | | |
0084 720- 45045 2.000 EACH 1755. 50000 3511. 00| |
I NLET, J10 | | |
0085 720- 98013 1.000 EACH 1863. 60000 1863. 60| |
INLET, M, NEENAH CASTING R 3455-C | | |
0086 722- 51401 105.000 SFT | 56. 68000 5951. 40| |
BRI DGE DECK PATCHI NG FULL DEPTH | | |
0087 722-51842 1976.700 SYS | 62. 33000 123207. 71 |
BRI DGE DECK OVERLAY | | |
0088 722- 51846 12.000 CYS | 330. 00000 3960. 00| |
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0089 722- 51852 950. 000 SFT | 15. 84000 15048. 00| |
BRI DGE DECK PATCHI NG, PARTI AL DEPTH | | |
0090 722- 60824 2110.000 SYS | 7. 54000 15909. 40| |
SURFACE M LLI NG | | |
0091 724- 03276 231.200 LFT | 114. 91000 26567. 19| |
EXPANSI ON JO NT SEALI NG SYSTEM | [ |
0092 728-98377 LUMP| 2862. 09000 2862. 09| |
MASONRY COATING , STRUCTURE NO. 2 | | [
0093 728- 98377 LUMP| 3756. 06000 3756. 06| |
MASONRY COATI NG , STRUCTURE NO. 1 | | |
0094 801- 01851 LUMP|  15800. 00000 15800. 00| |
I
I
I
I
I
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-1582109 |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AVOUNT

0097 801- 06218 135.000 LFT | 4. 68000 631. 80
TEMPORARY TRANSVERSE PAVMENT MARKI NG, | |
REMOVABLE, 24 IN. [ [

TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
CROSSWALK LINE, 6 IN. | [

|
|
0099 801- 06640 20.000 EACH| 79. 00000 1580. 00| [
CONSTRUCTI ON SI GN, A | | |
0100 801- 06645 6.000 EACH| 17. 00000 102. 00| [
CONSTRUCTI ON SI GN, B | | |
0101 801- 06710 480.000 DAY | 10. 00000 4800. 00| [
FLASHI NG ARROW SI GN | [ |
0102 801- 06775 LUMP| 5335. 00000 5335. 00| [
MAI NTAI NI NG TRAFFI C | | |
0103 801- 09133 2.000 EACH| 3500. 00000 7000. 00| [
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0104 801- 97643 150. 000 LFT | 10. 35000 1552. 50| |
TEMPORARY BUZZ STRI PS | [ |
0105 808- 06703 3000.000 LFT | 0. 46000 1380. 00| [
LINE, THERMOPLASTIC, SCLID, WVHTE, 4 IN | [
0106 808- 06713 1485. 000 LFT | 0. 35000 519. 75| [
LINE, PAINT, SOLID, WH TE, 4 IN. | | |
0107 808- 06714 1485. 000 LFT | 0. 35000 519. 75| |
LI NE, PAINT, SOLID, YELLOW 4 IN. | |
0108 808- 06716 7400. 000 LFT | 0. 40000 2960. 00| [
LI NE, REMOVE | | [
0109 808- 75051 1135. 000 LFT | 0. 97000 1100. 95| [
LINE, PREFORVED PLASTIC, SOLID, WHI TE, | |
4 IN | | [
0110 808- 75054 1135.000 LFT | 0. 97000 1100. 95| |
LI NE, PREFORVED PLASTIC, SOLID, YELLOW | | |
4 IN | [ [
0111 808- 75245 3100. 000 LFT | 0. 46000 1426. 00| |
LINE, THERMOPLASTIC, SCLID, YELLOW 4 | | |
I'N. I I |
0112 808- 75300 80.000 LFT | 0. 69000 55. 20| |
|
0113 808- 75996 24.000 EACH 16. 00000 384. 00| |
SNOWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0114 808- 75998 24.000 EACH| 47. 00000 1128. 00| [
SNOWPLOWABLE RAI SED PAVEMENT MARKER | | [
0115 801- 07119 216.000 LFT | 8. 13000 1756. 08| [
|

BARRI CADE, 111-B |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 224, 860. 61 RQUTE : US 6
CALL ORDER . 410 CONTRACT ID : B -25224-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (7) 35-1582109 | |
| KANKAKEE VALLEY CONSTRUCTI ON| |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0116 601- 07050 2.000 EACH 2200. 00000 4400. 00| |
GUARDRAI L END TREATMENT, OS, RESET | |
0117 210- 07095 LUMP|  45000. 00000 45000. 00| |
TEMPORARY PEDESTRI AN PATH | | |
SECTI ON TOTALS | $ 1,460, 977.57| |

------------------------------------------ o m m o m e e e o e e e e e e e o e e e e e et e e e e e e e e e memeeoaoaooo-

CONTRACT TOTALS | $ 1,460, 977.57| [
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TIME : 09/27/03 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 0196052
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER

RANK VENDCR NO. / NAVE BI D LOW BI D

1 35-1106884 ELLAS CONSTRUCTI ON COVPANY, | NC. $ 1,252, 773.45 100. 0000%
2 35-0918397 RIETH RI LEY CONSTRUCTI ON $ 1,324,702.61 105. 7415%
3 35-1212938 ATLAS EXCAVATI NG | NC. $ 1,487,812.10 118. 7614%
4 35-1582109 KANKAKEE VALLEY CONSTRUCTI ON $ 1,500,310. 19 119. 7590%
5  35-1035114 SUPERI CR CONSTRUCTI ON CO $ 1,527,499. 62 121. 9294%

| (1) 35-1106884 | (2) 35-0918397 (3) 35-1212938

LINE NO/ | TEM CODE / ALT

I
| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
I I I
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 6500. 00000 6500. 00| 10000. 00000 10000. 00| 16000. 00000 16000. 00

CONSTRUCTI ON ENGI NEERI NG | | |

0002 105- 07039 12.000 MOS | 1850. 00000 22200. 00| 2000. 00000 24000. 00| 2500. 00000 30000. 00
FIELD CFFI CE, B | | |

0003 110- 01001 LUMP|  62000. 00000 62000. 00|  67000. 00000 67000. 00|  75000. 00000 75000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |

0004 201-52370 LUMP|  21500. 00000 21500. 00|  20000. 00000 20000. 00|  12000. 00000 12000. 00
CLEARI NG RI GHT OF WY | |

0005 202- 02240 1165.000 SYS | 13. 00000 15145. 00| 13. 00000 15145. 00| 13. 00000 15145. 00
PAVEMENT, REMOVE | | |

0006 202- 02241 1880.000 LFT | 2. 75000 5170. 00| 2. 75000 5170. 00| 3. 00000 5640. 00
GUARDRAI L, REMOVE | |

0007 202- 02272 25.000 LFT | 6. 32000 158. 00| 15. 00000 375. 00| 8. 00000 200. 00
PAVED S| DE DI TCH, REMOVE | | |

0008 202- 02277 380.000 LFT | 6. 32000 2401. 60| 4. 00000 1520. 00| 9. 50000 3610. 00
QUTTER, LIP, REMOVE | |

0009 202- 02279 90.000 LFT | 6. 32000 568. 80| 4.00000 360. 00| 9. 50000 855. 00
CURB AND GUTTER, REMOVE | |

0010 202-51328 LUMP|  83000. 00000 83000. 00| 135611. 69000 135611.69]  83800. 00000 83800. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |

0011 202- 60820 19725. 000 SYS | 1. 30000 25642. 50| 1. 10000 21697. 50| 1. 10000 21697. 50
SURFACE M LLING ASPHALT | | |

0012 202- 96133 70.000 LFT | 13. 23000 926. 10| 12. 00000 840. 00| 18. 00000 1260. 00
Pl PE, REMOVE | | |

0013 203- 02000 525.000 CYS | 16. 75000 8793. 75| 16. 00000 8400. 00| 17. 00000 8925. 00

EXCAVATI ON,  COMVON | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 430 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1212938
| ELLAS CONSTRUCTI ON COVPANY, | RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0014 203- 02070 160. 000 CYS | 17. 75000 2840. 00| 35. 00000 5600. 00| 18. 00000 2880. 00
BORROW | | |
0015 205- 06937 2800. 000 LFT | 1. 70000 4760. 00| 1. 70000 4760. 00| 2. 10000 5880. 00
TEMPORARY SI LT FENCE | | [
0016 206-51230 74.000 CYS | 16. 75000 1239. 50| 50. 00000 3700. 00| 25. 00000 1850. 00
EXCAVATI ON, FOUNDATI QN, UNCLASSI FI ED | | |
0017 211- 06467 70.000 CYS | 39. 57000 2769. 90| 55. 00000 3850. 00| 65. 00000 4550. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0018 211-07454 183.500 CYS | 21. 00000 3853. 50| 15. 00000 2752. 50| 24. 00000 4404. 00
STRUCTURE BACKFI LL | | [
0019 301-07448 2343.000 TON | 17. 25000 40416. 75| 23. 00000 53889. 00| 23. 00000 53889. 00
COVPACTED AGGREGATE, NO 53, BASE | | [
0020 304-07490 250.000 TON | 40. 00000 10000. 00| 66. 00000 16500. 00| 52. 00000 13000. 00
HVA PATCH NG TYPE B | | |
0021 304-07493 2490. 000 TON | 41. 40000 103086. 00| 40. 00000 99600. 00| 43. 00000 107070. 00
HVA WDENI NG TYPE B [ | |
0022 402-07433 1670. 000 TON | 38. 00000 63460. 00| 44. 00000 73480. 00| 40. 00000 66800. 00
HVA TYPE B, SURFACE | | [
0023 402-07438 192.000 TON | 40. 00000 7680. 00| 44, 00000 8448. 00| 43. 00000 8256. 00
HVA TYPE B, | NTERVEDI ATE | | [
0024 406- 05520 8.500 TON | 350. 00000 2975. 00| 170. 00000 1445, 00| 375. 00000 3187.50
ASPHALT FOR TACK COAT | | [
0025 503- 05310 140.500 LFT | 98. 75000 13874. 38| 95. 00000 13347. 50| 115. 00000 16157. 50
TERM NAL JOI NT | | [
0026 601-01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00| 1400. 00000 5600. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 02205 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00| 1800. 00000 3600. 00
TEMPORARY GUARD RAI L TRANSI TION, TGB | | |
0028 601- 02207 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00| 220. 00000 440. 00
TEMPORARY GUARD RAIL TRANSITION, VH, 6 | | |
FT. 3 IN SPACI NG [ | [
0029 601-07023 3.000 EACH 5100. 00000 15300. 00| 5100. 00000 15300. 00| 5500. 00000 16500. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0030 601-94689 4.000 EACH 2200. 00000 8800. 00| 2200. 00000 8800. 00| 2400. 00000 9600. 00
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 1950. 000 LFT | 9. 25000 18037. 50| 9. 25000 18037. 50| 10. 50000 20475. 00
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | |
0032 602- 06639 910.000 LFT | 17. 55000 15970. 50| 17. 00000 15470. 00| 42. 00000 38220. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | |
0033 602- 06646 2440.000 LFT | 12. 25000 29890. 00| 17. 00000 41480. 00| 32. 00000 78080. 00

TEMPORARY CONCRETE BARRI ER
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1212938

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0034 602- 06729 6.000 EACH 4. 75000 28. 50| 4. 75000 28. 50| 7.20000 43. 20
BARRI ER DELI NEATCR | |

0035 603- 03829 20.000 LFT | 355. 00000 7100. 00| 350. 00000 7000. 00| 225. 00000 4500. 00
FENCE , WELDED RAI L | | |

0036 604- 06069 100.000 SYS | 37. 00000 3700. 00| 35. 00000 3500. 00| 46. 00000 4600. 00
CURB RAMP, CONCRETE | |

0037 604- 91531 1370.000 SYS | 30. 00000 41100. 00 25. 00000 34250. 00| 26. 00000 35620. 00
SI DEWALK, CONCRETE, 4 IN | |

0038 605- 05523 61.000 LFT | 18. 00000 1098. 00| 31. 00000 1891. 00| 20. 00000 1220. 00
CURB, HMA | | |

0039 605- 06140 2650.000 LFT | 12. 75000 33787. 50| 12. 00000 31800. 00| 13. 00000 34450. 00
CURB AND GUTTER CONCRETE | |

0040 610- 06259 1148.100 SYS | 44. 30000 50860. 83| 40. 00000 45924. 00| 49. 00000 56256. 90
REI NFORCED CONCRETE BRI DGE APPROACH, 12 | | |
I'N I | |

0041 610- 07487 222.000 TON | 52. 00000 11544. 00| 65. 00000 14430. 00| 63. 00000 13986. 00
HVA FOR APPROACHES, TYPE B | |

0042 611- 06497 3.000 EACH 130. 00000 390. 00| 150. 00000 450. 00| 150. 00000 450. 00
MAI LBOX ASSEMBLY, S| NGLE | | |

0043 616- 02320 428.000 SYS | 2. 50000 1070. 00| 3. 00000 1284. 00| 4. 00000 1712. 00
GEOTEXTI LES | | |

0044 616- 06451 70.000 TON | 52. 00000 3640. 00| 70. 00000 4900. 00| 28. 00000 1960. 00
Rl PRAP, UNI FORM | | |

0045 621- 06574 973.000 SYS | 5. 35000 5205. 55| 5. 32000 5176. 36| 7.00000 6811. 00
SODDI NG | | |

0046 702- 51863 706.000 EACH 6. 50000 4589. 00| 8. 00000 5648. 00| 10. 30000 7271. 80
FI ELD DRI LLED HOLE | N CONCRETE | |

0047 702- 92857 15.200 CYS | 620. 00000 9424. 00| 800. 00000 12160. 00| 380. 00000 5776. 00
CONCRETE, C, SUBSTRUCTURE | | |

0048 702- 93722 40.300 CYS | 250. 00000 10075. 00| 140. 00000 5642. 00| 210. 00000 8463. 00
CONCRETE, C, S| DEWALK | | |

0049 703- 51030 28376.000 LBS | 0. 66000 18728. 16| 0. 65000 18444. 40| 0. 75000 21282. 00
REI NFORCI NG STEEL | | |

0050 703- 51032 46624.000 LBS | 0. 80000 37299. 20| 0. 75000 34968. 00| 0. 80000 37299. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0051 704- 51002 190.000 CYS | 542. 00000 102980. 00 575. 00000 109250. 00| 430. 00000 81700. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0052 706- 05732 2.000 EACH 1150. 00000 2300. 00| 1200. 00000 2400. 00| 1050. 00000 2100. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0053 706- 05734 2.000 EACH 1150. 00000 2300. 00| 2200. 00000 4400. 00| 2050. 00000 4100. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
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TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1212938
| ELLAS CONSTRUCTI ON COVPANY, | RIETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 706-51020 17.800 CYS | 500. 00000 8900. 00| 550. 00000 9790. 00| 415. 00000 7387. 00
CONCRETE, C, RAILING | | |
0055 708-51813 50. 000 SFT | 120. 00000 6000. 00| 175. 00000 8750. 00| 40. 00000 2000. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0056 708-51814 50. 000 SFT | 9. 00000 450. 00| 10. 00000 500. 00| 1. 80000 90. 00
VELDED STEEL W RE FABRI C | | [
0057 709-51821 LUWVP| 6375. 00000 6375. 00| 6500. 00000 6500. 00| 11000. 00000 11000. 00
SURFACE SEAL | [
0058 711-51038 LUWP| 94000. 00000 94000. 00| 80000. 00000 80000. 00| 160000. 00000 160000. 00
STRUCTURAL STEEL | | |
0059 711-95592 13.000 EACH 200. 00000 2600. 00| 200. 00000 2600. 00| 2000. 00000 26000. 00
SUPPORT BEAM LI NES , TEMPORARY | | |
0060 715-04612 210.000 LFT | 32. 00000 6720. 00| 25. 00000 5250. 00| 50. 00000 10500. 00
PIPE , PVC, CIRCULAR, 16 IN., ASTM | | |
C-905, DR 18 | | |
0061 715-04612 120. 000 LFT | 40. 00000 4800. 00| 35. 00000 4200. 00| 58. 00000 6960. 00
PIPE, TYPE 5, CIRCULAR 12 IN. | | |
0062 715-04612 2.000 LFT | 200. 00000 400. 00| 190. 00000 380. 00| 235. 00000 470. 00
PI PE END SECTION, 16 IN. | | |
0063 715-05149 110. 000 LFT | 36. 00000 3960. 00| 35. 00000 3850. 00| 44. 00000 4840. 00
PIPE, TYPE 2, CRCULAR 12 IN [ [ [
0064 715-46000 7.000 EACH 165. 00000 1155. 00| 375. 00000 2625. 00| 215. 00000 1505. 00
PI PE END SECTION, 12 IN. | | |
0065 716-96215 70.000 LFT | 214. 00000 14980. 00| 184. 00000 12880. 00| 275. 00000 19250. 00
PI PE, JACKED, 15 IN STEEL | | [
0066 720- 44000 4.000 EACH 250. 00000 1000. 00| 300. 00000 1200. 00| 310. 00000 1240. 00
CASTI NG ADJUST TO GRADE | | [
0067 720-45145 6. 000 EACH| 1400. 00000 8400. 00| 1300. 00000 7800. 00| 1100. 00000 6600. 00
I NLET, J10, MODIFIED | | |
0068 720- 45250 3.000 EACH 1500. 00000 4500. 00| 1200. 00000 3600. 00| 1300. 00000 3900. 00
CATCH BASI N, K10 | | |
0069 720- 45605 4.000 LFT | 241. 00000 964. 00| 200. 00000 800. 00| 310. 00000 1240. 00
STRUCTURE, MANHOLE, RECONSTRUCT | | [
0070 720-94157 2.000 EACH 1270. 00000 2540. 00| 2000. 00000 4000. 00| 1800. 00000 3600. 00
MANHCOLE, C , MODI Fl ED, NEENAH CASTI NG | | |
R- 4342 | | |
0071 720-98174 1.000 EACH 1820. 00000 1820. 00| 1500. 00000 1500. 00| 1700. 00000 1700. 00
I NLET, B15 | | |
0072 722-51842 1478. 600 SYS | 39. 55000 58478. 63| 32. 00000 47315. 20| 35. 00000 51751. 00
BRI DGE DECK OVERLAY | | |
0073 722-51846 1.400 CYS | 330. 00000 462. 00| 330. 00000 462. 00| 330. 00000 462. 00

BRI DGE DECK OVERLAY, ADDI TI ONAL | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1212938

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m e o e e et m e e o e e e e m e et o e e e e e e e e e e memeeoaoao-o

0074 724-03276 14.400 LFT | 97. 00000 1396. 80| 85. 00000 1224. 00| 140. 00000 2016. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |

0075 726- 95870 13.000 EACH 450. 00000 5850. 00| 250. 00000 3250. 00| 525. 00000 6825. 00
BEARI NG ASSEMBLY , END | | |

0076 801- 03290 3.000 EACH 133. 00000 399. 00| 133. 00000 399. 00| 150. 00000 450. 00
CONSTRUCTI ON SIGN, C | | |

0077 801- 06207 26160.000 LFT | 0. 78000 20404. 80| 0. 78000 20404. 80| 0. 90000 23544. 00
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
41N, | | |

0079 801- 06640 19.000 EACH 84. 00000 1596. 00| 84. 00000 1596. 00| 100. 00000 1900. 00
CONSTRUCTI ON SI GN, A | | |

0080 801- 06645 4.000 EACH 17. 00000 68. 00| 17. 00000 68. 00| 25. 00000 100. 00
CONSTRUCTI ON SI GN, B | | |

0081 801- 06710 360. 000 DAY | 10. 00000 3600. 00| 10. 00000 3600. 00| 10. 50000 3780. 00
FLASH NG ARROW SI GN | | |

0082 801- 06775 LUMP|  13750. 00000 13750. 00|  20000. 00000 20000. 00|  40000. 00000 40000. 00
MAI NTAI NI NG TRAFFI C | | |

0083 801- 09133 2.000 EACH 3660. 00000 7320. 00| 3657. 00000 7314. 00| 4000. 00000 8000. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |

0084 808- 06701 1430.000 LFT | 0. 46000 657. 80| 0. 46000 657. 80| 0. 40000 572. 00
LINE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
IN. I I I

0085 808- 06703 3350.000 LFT | 0. 46000 1541. 00| 0. 46000 1541. 00| 0. 40000 1340. 00
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN | |

0086 808- 06716 7900.000 LFT | 0. 40000 3160. 00| 0. 40000 3160. 00| 0. 50000 3950. 00
LI NE, REMOVE | |

0087 808- 75245 5750.000 LFT | 0. 46000 2645. 00| 0. 46000 2645. 00| 0. 40000 2300. 00
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
IN I I I

0088 808- 75996 108.000 EACH 6. 10000 658. 80| 7.00000 756. 00| 14. 00000 1512. 00
SNOWPLOMBLE RAI SED PAVEMENT NMARKER, | | |
REMOVE | [ |

0089 808- 75998 108.000 EACH 45. 00000 4860. 00| 35. 00000 3780. 00| 38. 00000 4104. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER | | |

0090 801- 07119 108.000 LFT | 7. 30000 788. 40| 7. 27000 785. 16 9. 50000 1026. 00
BARRI CADE, |111-B | |

0091 808- 75051 450.000 LFT | 0. 98000 441. 00| 0. 98000 441. 00| 1. 70000 765. 00
LINE, PREFORVED PLASTIC, SOLID, WH TE, | |
4 IN | | [

0092 808- 75054 450.000 LFT | 0. 98000 441. 00| 0. 98000 441. 00| 1. 70000 765. 00

LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | [
4 IN. | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 430 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1106884 | (2) 35-0918397 | (3) 35-1212938

| ELLAS CONSTRUCTI ON COVPANY, | RI ETH RI LEY CONSTRUCTI ON | ATLAS EXCAVATI NG | NC.
LINE NO/ I TEM CODE / ALT | | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0093 808- 75059 115.000 LFT | 0. 98000 112. 70| 0. 98000 112. 70| 1. 70000 195. 50
LI NE, PREFORVED PLASTIC, BROKEN, WH TE, | | [
4 IN. | [ |
SECTI ON TOTALS [ $ 1,252, 773. 45| $ 1,324,702.61] $ 1,487,812.10
------------------------------------------ dm m e e e e e e e e e mm e e e e et m o m e m e m e m e m e e m e m i m e m e m o mm o m e m e m e

CONTRACT TOTALS | $ 1,252,773. 45| $ 1,324,702. 61| $ 1,487,812.10




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 430 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1035114

I
| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE REHABI LI TATI ON

[
0001 105-06845 LUWP| 15000. 00000 15000. 00| 85000. 00000 85000. 00|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 2568. 80000 30825. 60| 1000. 00000 12000. 00|
FIELD CFFI CE, B | | |
0003 110- 01001 LUMP|  75000. 00000 75000. 00|  80000. 00000 80000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP| 5799. 70000 5799.70]  55000. 00000 55000. 00|
CLEARI NG RI GHT OF VAY | | |
0005 202- 02240 1165. 000 SYS | 14. 15000 16484. 75| 11. 00000 12815. 00|
PAVEMENT, REMOVE | | |
0006 202- 02241 1880. 000 LFT | 2. 75000 5170. 00| 2. 75000 5170. 00|
GUARDRAI L, REMOVE | | |
0007 202- 02272 25.000 LFT | 9. 50000 237. 50| 26. 00000 650. 00|
PAVED S| DE DI TCH, REMOVE | | [
0008 202- 02277 380.000 LFT | 5. 56000 2112. 80| 6. 50000 2470. 00|
QUTTER, LIP, REMOVE | | |
0009 202- 02279 90.000 LFT | 6. 40000 576. 00| 7.00000 630. 00|
CURB AND GUTTER, REMOVE | | |
0010 202-51328 LUMP|  95000. 00000 95000. 00|  145000. 00000 145000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | [
0011 202- 60820 19725. 000 SYS | 1. 64000 32349. 00| 1. 30000 25642. 50|
SURFACE M LLING ASPHALT | | |
0012 202- 96133 70.000 LFT | 9. 95000 696. 50| 10. 00000 700. 00|
Pl PE, REMOVE | | |
0013 203- 02000 525.000 CYS | 22. 76000 11949. 00| 11. 00000 5775. 00|
EXCAVATI ON,  COVMON | | |
0014 203- 02070 160.000 CYS | 26. 02000 4163. 20| 25. 00000 4000. 00|
BORROW | | |
0015 205- 06937 2800.000 LFT | 1. 70000 4760. 00| 1. 70000 4760. 00|
TEMPORARY SI LT FENCE | | |
0016 206- 51230 74.000 CYS | 27. 16000 2009. 84| 16. 00000 1184. 00|
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0017 211- 06467 70.000 CYS | 51. 28000 3589. 60| 32. 00000 2240. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0018 211- 07454 183.500 CYS | 26. 33000 4831. 56 20. 00000 3670. 00|
STRUCTURE BACKFI LL | | |
0019 301- 07448 2343.000 TON | 23. 19000 54334. 17| 11. 50000 26944. 50|
COVPACTED AGGREGATE, NO. 53, BASE | | |
0020 304- 07490 250. 000 TON | 40. 00000 10000. 00| 40. 00000 10000. 00|

HVA PATCHI NG TYPE B | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 430 -8
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1035114 [
| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO |
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0021 304-07493 2490. 000 TON | 40. 00000 99600. 00| 34. 00000 84660. 00
HVA WDENING TYPE B | | |
0022 402-07433 1670. 000 TON | 38. 00000 63460. 00| 38. 00000 63460. 00
HVA TYPE B, SURFACE | | [
0023 402-07438 192.000 TON | 40. 00000 7680. 00| 40. 00000 7680. 00
HVA TYPE B, | NTERVEDI ATE | | [
0024 406- 05520 8.500 TON | 350. 00000 2975. 00| 350. 00000 2975. 00
ASPHALT FOR TACK CQOAT | |
0025 503- 05310 140.500 LFT | 110. 98000 15592. 69| 110. 00000 15455. 00
TERM NAL JOI NT | | [
0026 601-01522 4.000 EACH 1200. 00000 4800. 00| 1200. 00000 4800. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0027 601- 02205 2.000 EACH 1600. 00000 3200. 00| 1600. 00000 3200. 00
TEMPORARY GUARD RAIL TRANSI TION, TGB | | |
0028 601- 02207 2.000 EACH 200. 00000 400. 00| 200. 00000 400. 00
TEMPORARY GUARD RAIL TRANSITION, VH, 6 | | |
FT. 3 IN. SPACI NG | |
0029 601-07023 3.000 EACH 5100. 00000 15300. 00| 5100. 00000 15300. 00|
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0030 601-94689 4.000 EACH 2200. 00000 8800. 00| 2200. 00000 8800. 00|
GUARDRAI L END TREATMENT, OS | | |
0031 601-99105 1950. 000 LFT | 9. 25000 18037. 50| 9. 25000 18037. 50|
GUARDRAI L, WBEAM 6 FT. 3 IN. SPACING | | [
0032 602- 06639 910. 000 LFT | 27. 85000 25343. 50| 28. 00000 25480. 00|
TEMPORARY CONCRETE BARRI ER, ANCHORED | | [
0033 602- 06646 2440.000 LFT | 22.41000 54680. 40| 18. 00000 43920. 00|
TEMPORARY CONCRETE BARR! ER | | |
0034 602- 06729 6. 000 EACH 4. 75000 28. 50| 4. 75000 28. 50|
BARRI ER DELI NEATOR | | [
0035 603- 03829 20.000 LFT | 297. 43000 5948. 60| 315. 00000 6300. 00
FENCE , WELDED RAIL | | [
0036 604- 06069 100. 000 SYS | 46. 29000 4629. 00| 42. 15000 4215. 00|
CURB RAMP, CONCRETE | | [
0037 604-91531 1370. 000 SYS | 30. 90000 42333. 00| 26. 55000 36373. 50|
S| DEWALK, CONCRETE, 4 IN | | |
0038 605- 05523 61.000 LFT | 18. 00000 1098. 00| 18. 00000 1098. 00
CURB, HMA | | |
0039 605-06140 2650. 000 LFT | 26. 67000 70675. 50| 12. 75000 33787.50
CURB AND GUTTER, CONCRETE | | [
0040 610- 06259 1148.100 SYS | 52. 74000 60550. 79| 60. 00000 68886. 00
REI NFORCED CONCRETE BRI DGE APPRQACH, 12 | | |

I'N.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1035114

I

| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0041 610- 07487 222.000 TON | 52. 00000 11544. 00| 52. 00000 11544. 00|
HVA FOR APPROACHES, TYPE B | | |
0042 611- 06497 3.000 EACH 130. 00000 390. 00| 195. 00000 585. 00|
MAl LBOX ASSEMBLY, S| NGLE | | |
0043 616- 02320 428.000 SYS | 1. 95000 834. 60| 3.00000 1284. 00|
GEOTEXTI LES | | |
0044 616- 06451 70.000 TON | 51. 84000 3628. 80| 60. 00000 4200. 00|
Rl PRAP, UNI FORM | | |
0045 621- 06574 973.000 SYS | 5. 32000 5176. 36| 5. 32000 5176. 36
SODDI NG | | |
0046 702- 51863 706.000 EACH| 5. 78000 4080. 68| 8. 00000 5648. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | [
0047 702- 92857 15.200 CYS | 400. 00000 6080. 00| 500. 00000 7600. 00|
CONCRETE, C, SUBSTRUCTURE | | |
0048 702- 93722 40.300 CYS | 200. 00000 8060. 00| 300. 00000 12090. 00|
CONCRETE, C, S| DEWALK | | |
0049 703-51030 28376.000 LBS | 0. 75000 21282. 00| 1. 00000 28376. 00|
REI NFORCI NG STEEL | | |
0050 703-51032 46624.000 LBS | 0. 83000 38697. 92| 1. 10000 51286. 40|
REI NFORCI NG STEEL, EPOXY COATED | | |
0051 704-51002 190.000 CYS | 625. 00000 118750. 00| 700. 00000 133000. 00|
CONCRETE, C, SUPERSTRUCTURE | | |
0052 706- 05732 2.000 EACH 1619. 90000 3239. 80| 1000. 00000 2000. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | [
0053 706- 05734 2.000 EACH 1691. 33000 3382. 66| 1200. 00000 2400. 00|
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBT | | |
0054 706-51020 17.800 CYS | 828. 81000 14752. 82 375. 00000 6675. 00|
CONCRETE, C, RAILING | | |
0055 708-51813 50.000 SFT | 160. 00000 8000. 00| 40. 00000 2000. 00|
PNEUVATI CALLY PLACED MORTAR | | |
0056 708-51814 50.000 SFT | 10. 00000 500. 00| 10. 00000 500. 00|
WELDED STEEL W RE FABRI C | | |
0057 709- 51821 LUMP| 6371. 84000 6371. 84 6650. 00000 6650. 00|
SURFACE SEAL | | |
0058 711-51038 LUMP|  131500. 00000 131500. 00]  110000. 00000 110000. 00|
STRUCTURAL STEEL | | |
0059 711- 95592 13.000 EACH 500. 00000 6500. 00| 375. 00000 4875. 00|
SUPPORT BEAM LINES , TEMPORARY | | |
0060 715- 04612 210.000 LFT | 50. 00000 10500. 00| 47. 00000 9870. 00|

PIPE , PVC, CIRCULAR 16 IN., ASTM | | |
C 905, DR 18 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1035114

I

| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0061 715- 04612 120.000 LFT | 31. 00000 3720. 00| 58. 00000 6960. 00
PIPE , TYPE 5, CRCULAR 12 IN | | |
0062 715- 04612 2.000 LFT | 258. 24000 516. 48| 275. 00000 550. 00
Pl PE END SECTION, 16 IN. | | |
0063 715-05149 110.000 LFT | 31. 79000 3496. 90| 77.00000 8470. 00
PIPE, TYPE 2, CIRCULAR 12 IN. | |
0064 715- 46000 7.000 EACH 222. 01000 1554. 07| 250. 00000 1750. 00
PI PE END SECTION, 12 IN, | | |
0065 716- 96215 70.000 LFT | 205. 85000 14409. 50| 184. 00000 12880. 00
PI PE, JACKED, 15 IN. STEEL | |
0066 720- 44000 4.000 EACH| 309. 06000 1236. 24 250. 00000 1000. 00
CASTING ADJUST TO GRADE | |
0067 720- 45145 6.000 EACH 1800. 06000 10800. 36| 925. 00000 5550. 00
I NLET, J10, MODI Fl ED | |
0068 720- 45250 3.000 EACH 1585. 77000 4757. 31| 1350. 00000 4050. 00
CATCH BASI N, K10 | |
0069 720- 45605 4.000 LFT | 1171. 47000 4685. 88| 600. 00000 2400. 00
STRUCTURE, MANHOLE, RECONSTRUCT | |
0070 720- 94157 2.000 EACH 2242. 92000 4485. 84| 2500. 00000 5000. 00
MANHOLE, C, MODI FI ED, NEENAH CASTING | | |
R- 4342 | | |
0071 720- 98174 1.000 EACH| 1747. 44000 1747. 44] 1500. 00000 1500. 00
I NLET, B15 | | |
0072 722-51842 1478.600 SYS | 65. 04000 96168. 14| 34. 00000 50272. 40
BRI DGE DECK OVERLAY | | |
0073 722-51846 1.400 CYS | 330. 00000 462. 00| 330. 00000 462. 00
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0074 724-03276 14.400 LFT | 78. 56000 1131. 26| 45. 00000 648. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0075 726- 95870 13.000 EACH| 795. 01000 10335. 13| 475. 00000 6175. 00
BEARI NG ASSEMBLY , END | | |
0076 801- 03290 3.000 EACH 133. 00000 399. 00| 133. 00000 399. 00
CONSTRUCTI ON SIGN, C | | |
0077 801- 06207 26160.000 LFT | 0. 78000 20404. 80| 0. 78000 20404. 80
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN. | [ [
0079 801- 06640 19.000 EACH 84. 00000 1596. 00| 84. 00000 1596. 00
CONSTRUCTI ON SI GN, A | | |
0080 801- 06645 4.000 EACH 17. 00000 68. 00| 17. 00000 68. 00
CONSTRUCTI ON SIGN, B | | |
0081 801- 06710 360. 000 DAY | 10. 00000 3600. 00| 10. 00000 3600. 00
|

FLASHI NG ARROW SI GN |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 430 -11
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 601, 059. 40 RQUTE : NUS 41
CALL ORDER . 430 CONTRACT ID : B -26043-A COUNTI ES : LAKE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (4) 35-1582109 | (5) 35-1035114 [
| KANKAKEE VALLEY CONSTRUCTI ON| SUPERI OR CONSTRUCTI ON CO |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e mm—
0082 801-06775 LUMWP| 7757. 00000 7757. 00| 37000. 00000 37000. 00|
MAI NTAI NI NG TRAFFI C | | |
0083 801-09133 2.000 EACH 3657. 00000 7314. 00| 3657. 00000 7314. 00|
TEMPORARY CHANGEABLE MESSAGE SI GN | |
0084 808-06701 1430.000 LFT | 0. 46000 657. 80| 0. 46000 657. 80|
LI NE, THERMOPLASTI C, BROKEN, WH TE, 4 [ | |
IN | | |
0085 808- 06703 3350. 000 LFT | 0. 46000 1541. 00| 0. 46000 1541. 00|
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.| | |
0086 808-06716 7900. 000 LFT | 0. 40000 3160. 00| 0. 40000 3160. 00|
LI NE, REMOVE | | |
0087 808- 75245 5750. 000 LFT | 0. 46000 2645. 00| 0. 46000 2645. 00|
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I |
0088 808- 75996 108. 000 EACH| 16. 00000 1728. 00| 5. 00000 540. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0089 808- 75998 108. 000 EACH 45. 00000 4860. 00| 45. 00000 4860. 00|
SNOWPLOMBLE RAI SED PAVEMVENT MARKER | |
0090 801-07119 108. 000 LFT | 7.27000 785. 16| 7.27000 785. 16|
BARRI CADE, I|11-B | | |
0091 808- 75051 450. 000 LFT | 0. 98000 441. 00| 0. 98000 441. 00|
LI NE, PREFORMED PLASTIC, SOLID, WH TE, | | |
4 |IN | | |
0092 808- 75054 450. 000 LFT | 0. 98000 441. 00| 0. 98000 441. 00|
LI NE, PREFORMED PLASTIC, SOLID, YELLOW | | |
4 |IN | | |
0093 808- 75059 115.000 LFT | 0. 98000 112. 70| 0. 98000 112. 70|
LI NE, PREFORMED PLASTI C, BROKEN, WH TE, | | |
4 | N | | |
SECTI ON TOTALS | $ 1,500, 310. 19| $ 1,527,499.62|
__________________________________________________________________________________________________ o e e e e e e e e e e e e e e e e e e — -
CONTRACT TOTALS | $ 1,500, 310. 19| $ 1,527,499. 62|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL CRDER : 450 OONTRACT ID : B -26280-A OOUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DISTRICT  : GREENFIELD Di STRI CT
OONTRACT TIME : 11/30/03 COVPLETI ON DATE
OONTRACT DESCRI PTI ON : URBAN PROJECT(S) : 0450009
0450009
2012013
OTHERS
SET- ASI DE :

VENDOR RANKI NG :

PRESENT STRUCTURE, REMOVE PORTI ONS | |
STR NO 2

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LON BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $ 3,227,270.36 100. 0000%
2 35-1609544 SCHUTT- LOOKABI LL CO $ 3,356,653.19 104. 0090%
3 35-1618530 ANVERI CAN CONTRACTI NG & SERVI CES $ 3,447,830. 41 106. 8342%
4 35-1447641 STRUCTURE CONTRACTORS $ 3,661,628 52 113. 4589%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 3,760,838.78 116. 5331%
6 35-1128289 BEATY CONSTRUCTI ON, | NC. $ 4,008, 368. 56 124. 2030%
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO. | SCHUTT- LOOKABI LL GO | AVERI CAN CONTRACTI NG & SERVI
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ Ao m m e e e e o e e et m e e e e et e e e e e e e e e e e e memeeoeoaooo
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I I
0001 105- 06845 LUMP| 7500. 00000 7500. 00| 6100. 00000 6100.00]  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0002 105- 07039 9.000 M5 | 1250. 00000 11250. 00| 1200. 00000 10800. 00| 1500. 00000 13500. 00
FIELD CFFI CE, B |
0003 110- 01001 LUMP|  160000. 00000 160000. 00|  167800. 00000 167800. 00] 170000. 00000 170000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 600. 00000 600. 00| 250. 00000 250. 00| 5000. 00000 5000. 00
CLEARI NG R GHT OF WAY , STR NO 1 | |
0005 201-52370 LUMP| 600. 00000 600. 00| 250. 00000 250. 00| 5000. 00000 5000. 00
CLEARI NG RI GHT OF WAY , STR NO 4 | |
0006 201-52370 LUMP| 600. 00000 600. 00| 250. 00000 250. 00| 6500. 00000 6500. 00
CLEARI NG R GHT OF WAY , STR NO 5 | |
0007 202- 02240 2036.500 n2 | 16. 00000 32584. 00| 10. 75000 21892. 38| 20. 00000 40730. 00
PAVEMENT, REMOVE | | |
0008 202- 02241 2845.000 m | 6. 25000 17781. 25| 6. 56000 18663. 20| 5. 85000 16643. 25
GUARDRAI L, REMOVE | |
0009 202- 02278 384.600 m | 10. 00000 3846. 00| 8. 00000 3076. 80| 25. 00000 9615. 00
CURB, CONCRETE, REMOVE | |
0010 202-51328 LUMP| 3600. 00000 3600. 00 7352. 00000 7352. 00 2000. 00000 2000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |
STR NO 1 | |
| 40000. 00000 40000. 00
I
I

I
I
0011 202-51328 LUWP| 37500. 00000 37500. 00| 31330. 00000 31330. 00
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/28/03
450 -2

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0012 202-51328 LUWP| 26000. 00000 26000. 00| 19079. 00000 19079. 00| 25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 3 | | |
0013 202-51328 LUWP| 35000. 00000 35000. 00| 34584. 00000 34584. 00| 25000. 00000 25000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 4 | [ [
0014 202-51328 LUVP|  120000. 00000 120000. 00| 85769. 00000 85769. 00| 70000. 00000 70000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 5 | | |
0015 202-51328 LUWP| 30000. 00000 30000. 00| 16665. 00000 16665. 00| 30000. 00000 30000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | | |
STR NO 6 | [ [
0016 202-51368 130.000 n2 | 24. 00000 3120. 00| 20. 00000 2600. 00| 30. 00000 3900. 00
SLOPEWALL, REMOVE | | |
0017 202-60820 1527.000 n2 | 2. 60000 3970. 20| 2. 26000 3451. 02| 2. 00000 3054. 00
SURFACE M LLI NG, ASPHALT | | [
0018 202- 60822 6469.300 n2 | 1. 80000 11644. 74| 0. 76000 4916. 67| 2. 00000 12938. 60
SURFACE M LLI NG PORTLAND CENMENT | | [
CONCRETE | | |
0019 203- 02000 900.000 nB8 | 12. 00000 10800. 00| 8. 00000 7200. 00| 30. 00000 27000. 00
EXCAVATI QN, COWDON | | |
0020 205- 06933 12. 000 EACH 150. 00000 1800. 00| 68. 00000 816. 00| 63. 00000 756. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0021 206-51230 268.200 nB8 | 17. 50000 4693. 50| 20. 00000 5364. 00| 27. 00000 7241. 40
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | [
0022 210-07255 12. 000 EACH 225. 00000 2700. 00| 300. 00000 3600. 00| 185. 00000 2220. 00
TI E DOWN ASSEMBLY | | [
0023 211- 06467 85.800 nB | 27. 50000 2359. 50| 42. 00000 3603. 60| 75. 00000 6435. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0024 211-07454 99.000 nB8 | 27.50000 2722.50| 35. 00000 3465. 00| 60. 00000 5940. 00
STRUCTURE BACKFI LL | | |
0025 213-52830 18.000 nB | 85. 00000 1530. 00| 65. 00000 1170. 00| 130. 00000 2340. 00
FLOMBLE MORTAR | | [
0026 301-07448 801.300 My | 18. 50000 14824. 05| 43. 22000 34632. 19| 35. 00000 28045. 50
COVPACTED AGGREGATE, NO 53, BASE | | |
0027 303-01180 6689.000 My | 18. 50000 123746. 50| 19. 96000 133512. 44| 35. 00000 234115. 00
COVPACTED AGGREGATE, 53 | | [
0028 402-07433 174.900 My | 100. 00000 17490. 00| 103. 96000 18182. 60| 135. 00000 23611. 50
HVA TYPE B, SURFACE | | [
0029 402-07441 1254.500 My | 56. 50000 70879. 25| 64. 70000 81166. 15| 68. 00000 85306. 00
I

HVA TYPE B, BASE



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/28/03
450 -3

REI NFORCED CONCRETE BRI DGE APPROACH, |

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0030 406- 05521 1583.000 n2 | 0. 30000 474. 90| 0. 34000 538. 22| 0. 10000 158. 30
ASPHALT FOR TACK COAT | | [
0031 601-01522 26.000 EACH 1275. 00000 33150. 00| 1413. 00000 36738. 00| 1275. 00000 33150. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |
0032 601- 06224 4.000 EACH 36000. 00000 144000. 00| 40000. 00000 160000. 00| 37500. 00000 150000. 00
| MPACT ATTENUATOR CR WL, TL-2 | | |
0033 601- 06246 2.000 EACH 38500. 00000 77000. 00| 42827. 00000 85654. 00| 40000. 00000 80000. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0034 601-07023 20. 000 EACH 4500. 00000 90000. 00| 6187. 00000 123740. 00| 1800. 00000 36000. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0035 601-94689 14.000 EACH 2000. 00000 28000. 00| 2107. 00000 29498. 00| 1900. 00000 26600. 00
GUARDRAI L END TREATMENT, OS | | [
0036 601- 94690 12. 000 EACH 3000. 00000 36000. 00| 3187. 00000 38244. 00| 2900. 00000 34800. 00
GUARDRAI L END TREATMENT, MB | | |
0037 601-99105 758.160 m | 29. 50000 22365. 72| 31. 64000 23988. 18| 30. 00000 22744. 80
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0038 601-99108 808.000 m | 43. 40000 35067. 20| 47. 00000 37976. 00| 43. 00000 34744. 00
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0039 601-99123 2.000 EACH 1950. 00000 3900. 00| 2164. 00000 4328. 00| 1950. 00000 3900. 00
GUARDRAI L TRANSI TI ON, GP | | |
0040 601-99132 2.000 EACH 60. 00000 120. 00] 62. 00000 124. 00| 57. 00000 114. 00
GUARDRAI L TRANSI TION, VH, 1.905 m | | |
SPACI NG | | |
0041 602- 06639 873.000 m | 54. 00000 47142. 00| 125. 84000 109858. 32| 70. 00000 61110. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0042 602- 06646 1694.000 m | 52. 50000 88935. 00| 50. 38000 85343. 72| 70. 00000 118580. 00
TEMPORARY CONCRETE BARRI ER | | [
0043 602-06729 52.000 EACH 8. 00000 416. 00| 9. 00000 468. 00| 8. 00000 416. 00
BARRI ER DELI NEATOR | | [
0044 603- 06045 60.000 m | 43. 50000 2610. 00| 46. 00000 2760. 00| 42. 00000 2520. 00
FENCE, CHAIN LINK, 1220 nm | | |
0045 605- 06090 59.700 m | 50. 00000 2985. 00| 45. 00000 2686. 50| 75. 00000 4477. 50
CURB, | NTEGRAL, CONCRETE | | [
0046 605- 06095 298.500 m | 60. 00000 17910. 00| 35. 00000 10447. 50| 75. 00000 22387. 50
CURB, | NTEGRAL, B, CONCRETE [ | |
0047 605- 06205 13.200 m | 75. 00000 990. 00| 70. 00000 924. 00| 240. 00000 3168. 00
CENTER CURB, B, OONCRETE | | |
0048 606-07484 204.000 m | 27.50000 5610. 00| 13. 56000 2766. 24| 8. 00000 1632. 00
M LLED HVA SHOULDER CORRUGATI ONS | |
0049 610- 06259 2250.700 n2 | 65. 00000 146295. 50| 73. 33000 165043. 83| 80. 00000 180056. 00
| |
I I

300 nm |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0050 616-02320 90.000 n2 | 3. 00000 270. 00| 3. 00000 270. 00| 7. 00000 630. 00
GEOTEXTI LES | | |
0051 616- 06405 66.000 My | 24. 00000 1584. 00| 40. 00000 2640. 00| 40. 00000 2640. 00
R PRAP, REVETNMENT | | [
0053 616- 51367 130.000 n2 | 65. 00000 8450. 00| 65. 00000 8450. 00| 50. 00000 6500. 00
SLOPEWALL, CONCRETE, 100 mm | | [
0054 616-93772 24.000 EACH 75. 00000 1800. 00| 239. 54000 5748. 96| 75. 00000 1800. 00
| NSPECTI ON HOLE | |
0055 619- 05926 LUWP| 3250. 00000 3250. 00| 1130. 00000 1130. 00| 1100. 00000 1100. 00
ENVI RONVENTAL CONTRCL , STR NO 2 | | [
0056 619- 05926 LUMP| 20600. 00000 20600. 00| 5650. 00000 5650. 00| 5200. 00000 5200. 00
ENVI RONVENTAL CONTRCL , STR NO 5 | | [
0057 619- 05926 LUVP| 3700. 00000 3700. 00| 1130. 00000 1130. 00| 1100. 00000 1100. 00
ENVI RONVENTAL CONTRCL , STR NO 6 | | |
0058 619-51859 LUVP| 72500. 00000 72500. 00| 45200. 00000 45200. 00| 44000. 00000 44000. 00
PAINT STEEL BRIDGE, STRNO 5 | [ [
0059 619-61000 LUVP|  100000. 00000 100000. 00| 91530. 00000 91530. 00| 88000. 00000 88000. 00
CLEAN STEEL BRIDGE , STR NO 5 [ [ [
0060 619-91955 LUWP| 17500. 00000 17500. 00| 10170. 00000 10170. 00| 11000. 00000 11000. 00

CLEAN AND PAI NT END OF BEAMS AND | |
BEARI NGS , STR NO 2 | | |
0061 619- 91955 LUMP|  20000. 00000 20000. 00|  12430. 00000 12430.00|  11000. 00000 11000. 00
CLEAN AND PAI NT END OF BEAMS AND | |
BEARI NGS , STR NO 6 | | |

0062 621- 01004 6.000 EACH 100. 00000 600. 00| 621. 00000 3726. 00| 560. 00000 3360. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0063 621- 06559 1229.000 n2 | 1. 50000 1843. 50| 0. 75000 921. 75 0. 70000 860. 30
MULCHED SEEDI NG, R | | |

0064 621- 06567 1.500 kL | 1. 00000 1. 50]| 0. 62000 0. 93] 0. 55000 0.83
WATER | | |

0065 621- 06574 77.000 n2 | 10. 00000 770. 00| 21. 47000 1653. 19| 19. 50000 1501. 50
SODDI NG | | |

0066 702- 51005 85.600 n8 | 500. 00000 42800. 00| 304. 99000 26107. 14| 450. 00000 38520. 00
CONCRETE, A, SUBSTRUCTURE | | |

0067 702-51015 29.200 n8 | 400. 00000 11680. 00| 428. 00000 12497. 60| 450. 00000 13140. 00
CONCRETE, B, FOOTI NGS | | |

0068 702-51110 640.600 kg | 6. 00000 3843. 60| 4. 41000 2825. 05 7.00000 4484. 20
GRATES, BASINS, AND FI TTI NGS, CAST | RON | | |

0069 702- 51863 2127.000 EACH| 5. 50000 11698. 50| 6. 00000 12762. 00| 10. 00000 21270. 00

FI ELD DRI LLED HOLE I N CONCRETE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/28/03
450 -5

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT

| TEM DESCRI PTI ON

0070 703-51030 34015. 000 kg

REI NFORCI NG STEEL [

0071 703-51032 120810. 000 kg
REI NFORCI NG STEEL, EPOXY COATED

0072 703-90512 306. 000 EACH
THREADED BAR SPLI CE |

0073 703-97703 2170.000 EACH
THREADED BAR SPLI CE, EPOXY COATED |

0074 704-05892 503.400 nB
CONCRETE, QC/ QA, SUPERSTRUCTURE

0075 704-51002 154.600 nB
CONCRETE, C, SUPERSTRUCTURE

0076 706-05732 48. 000 EACH
CONCRETE BRI DGE RAI' LI NG TRANSI TION, TBC |

0077 706-51020 148.400 nB
CONCRETE, C, RAILING

0078 708-51813 16.000 n?
PNEUMVATI CALLY PLACED MORTAR |

0079 708-51814 16.000 n?
WELDED STEEL W RE FABRI C

0080 709-51821 LUMP]
SURFACE SEAL , STR NO 1

0081 709-51821 LUMP]
SURFACE SEAL , STR NO 2

0082 709-51821 LUMP]
SURFACE SEAL , STR NO 3

0083 709-51821 LUMP]
SURFACE SEAL , STR NO 4

0084 709-51821 LUMP]
SURFACE SEAL , STR NO 5

0085 709-51821 LUMP]
SURFACE SEAL , STR NO 6

0086 711-51864 12.000 EACH
DRI LLED HOLE |

0087 711-96242 28.000 EACH
DI APHRAGM RESET [

0088 713-51820 LUMP]
TEMPORARY SUPPORT , STR NO 5

0089 715-91361 4.600 m |
PI PE, PVC, 150 mm |

0090 722-51401 157.000 n®

BRI DGE DECK PATCHI NG, FULL DEPTH

UNI'T PR CE

1

495.

700.

1000

425.

880.

40.

1800

3500

2400

3350

11300

3500

50

225

10000

75

100.

20000

. 37000
. 75000
. 80000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

I
ANOUNT]|

UNI T PRI CE

40818. 00| 1. 06000
165509.70= 1. 22000
2065.50; 6. 42000
14756.00; 8. 40000
249183.00’ 603. 10000
108220.00; 359. 83000
48000.00; 1200. 00000
63070.00I 505. 70000
14080.00; 949. 00000
640.00I 45. 00000
1800.00“ 1683. 00000
3500.00“ 3518. 00000
2400.00“ 2307. 00000
3350.00“ 3170. 00000
11300.00J 11489. 00000
3500.00“ 3312. 00000
600.00J 20. 00000
6300.00; 40. 00000
lOOO0.00; 15589. 00000
345.00“ 30. 00000
15700.00{ 129. 12000

147388

1964

18228.

303600

55629.

57600.

75045.

15184.

720.

1683

3518

2307

3170

11489.

3312

240.

1120.

15589.

138.

20271.

00|
00|

84

625.

625

1250

540

850.

40.

1800.

3500.

2500.

3300.

11500

3400.

48.

300

12500

100

75

UNT PRI CE

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

163093.

2448.

17360
314625.

96625

60000

80136. 00
13600. 00
640. 00
1800. 00
3500. 00
2500. 00
3300. 00
11500. 00
3400. 00
576. 00
8400. 00
12500. 00
460. 00

11775.00



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE :
PAGE :

01/28/03
450 -6

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0091 722-51842 6469.300 n2 | 41. 00000 265241. 30| 46. 35000 299852. 06| 44. 00000 284649. 20
BRI DGE DECK OVERLAY | | |
0092 722-51846 70.600 n8 | 434. 50000 30675. 70| 434. 50000 30675. 70| 434, 50000 30675. 70
BRI DGE DECK OVERLAY, ADDI TI ONAL | | [
0093 722-51852 1050.000 n2 | 55. 00000 57750. 00| 77.69000 81574. 50| 30. 00000 31500. 00
BRI DGE DECK PATCHI NG PARTI AL DEPTH | | |
0094 722-51874 14.800 n2 | 100. 00000 1480. 00| 115. 26000 1705. 85| 175. 00000 2590. 00
OVERLAY DAM | | |
0095 724-03276 210.600 m | 77.50000 16321. 50| 164. 04000 34546. 82| 70. 00000 14742. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0096 724-51925 57.000 m | 320. 00000 18240. 00| 295. 27000 16830. 39| 450. 00000 25650. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ [
0097 801-01093 15.000 EACH 825. 00000 12375. 00| 900. 00000 13500. 00| 825. 00000 12375. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0098 801- 06203 4057.000 m | 0. 45000 1825. 65| 0. 42000 1703. 94| 0. 38000 1541. 66
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0099 801- 06207 13153.000 m | 3. 00000 39459. 00| 3. 10000 40774. 30| 2. 80000 36828. 40
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | |
0101 801- 06640 65. 000 EACH| 85. 00000 5525. 00| 85. 00000 5525. 00| 77.00000 5005. 00
CONSTRUCTI ON SI GN, A | | [
0102 801- 06645 4.000 EACH 30. 00000 120. 00| 34. 00000 136. 00| 31. 00000 124. 00
CONSTRUCTI ON SI G\, B | | [
0103 801-06710 570.000 DAY | 12. 50000 7125. 00| 12. 50000 7125. 00| 11. 50000 6555. 00
FLASHI NG ARROW SI GN | | |
0104 801-06775 LUWP| 75000. 00000 75000. 00| 86200. 00000 86200. 00| 100000. 00000 100000. 00
MAI NTAI NI NG TRAFFI C | | [
0105 801-97643 1040.000 m | 16. 50000 17160. 00| 17. 52000 18220. 80| 15. 50000 16120. 00
TEMPORARY BUZZ STRI PS | | |
0106 802-96800 7584. 000 EACH 1. 90000 14409. 60| 1. 93000 14637. 12| 1. 75000 13272. 00
SHEAR STUD CONNECTOR | | [
0107 808-06711 638.000 m | 0. 50000 319. 00| 0. 42000 267. 96| 0. 38000 242. 44
LI NE, PAI NT, BROKEN, WH TE, 100 mm | | |
0108 808-06713 2949.000 m | 0. 45000 1327. 05] 0. 40000 1179. 60| 0. 38000 1120. 62
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0109 808-06714 2969.000 m | 0. 45000 1336. 05] 0. 40000 1187. 60| 0. 38000 1128. 22
LINE, PAINT, SOLID, YELLON 100 nm | | |
0110 808-06716 5277.000 m | 1. 50000 7915. 50| 1. 24000 6543. 48| 1. 15000 6068. 55
LI NE, REMOVE | | |
0111 808- 75008 350.000 m | 1. 00000 350. 00| 0. 79000 276. 50| 0. 72000 252. 00

LINE, PAINT, SCLID, WHITE, 200 mm | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1609544 | (3) 35-1618530
| ERBER & M LLI GAN CONSTR  CO | SCHUTT- LOOKABI LL CO | AMERI CAN CONTRACTI NG & SERVI
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0112 808- 75035 84.000 m | 3. 00000 252. 00| 3. 05000 256. 20| 2. 75000 231.00
LI NE, PAINT, SCOLID, WH TE, 600 nm | | |
0113 808- 95933 384.600 m | 1. 80000 692. 28| 1. 85000 711. 51| 1. 65000 634. 59
CURB PAI NTI NG, YELLOW | | [
0114 801-07118 7.200 m | 32. 50000 234. 00| 31. 64000 227. 81| 28. 50000 205. 20
BARRI CADE, I11-A | | [
0115 202-51822 6469.300 n2 | 3. 40000 21995. 62| 3. 90000 25230. 27| 3. 00000 19407. 90
BRI DGE DECK OVERLAY, REMOVE | | [
SECTI ON TOTALS | $ 3, 227,270. 36| $ 3,356, 653.19| $ 3,447,830.41
------------------------------------------ e m o m m e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e eaeaaaao

CONTRACT TOTALS | $ 3,227, 270. 36| $ 3,356, 653. 19 $ 3,447,830. 41




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-2040801 | (6) 35-1128289
| STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao

SECTI ON 0001 BRI DGE REHABI LI TATI ON

[ I
0001 105- 06845 LUMP| 8000. 00000 8000. 00| 6500. 00000 6500. 00| 4900. 00000 4900. 00
CONSTRUCTI ON ENGl NEERI NG | | |
0002 105- 07039 9.000 MXS | 1500. 00000 13500. 00| 3000. 00000 27000. 00| 1600. 00000 14400. 00
FI ELD OFFI CE, B | | |
0003 110- 01001 LUMP|  183000. 00000 183000. 00| 183000. 00000 183000. 00|  200000. 00000 200000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
CLEARI NG RIGHT OF WAY , STR NO 1 | |
0005 201- 52370 LUMP| 1500. 00000 1500. 00| 1000. 00000 1000. 00| 2000. 00000 2000. 00
CLEAR NG RI GHT OF WAY , STR NO 4 | |
0006 201-52370 LUMP| 3000. 00000 3000. 00| 1000. 00000 1000. 00| 3000. 00000 3000. 00
CLEARI NG RIGHT OF WAY , STR NO 5 | |
0007 202- 02240 2036.500 n2 | 30. 00000 61095. 00| 21. 00000 42766. 50| 26. 00000 52949. 00
PAVEMVENT, REMOVE | | |
0008 202- 02241 2845.000 m | 8. 00000 22760. 00| 5. 80000 16501. 00| 6. 50000 18492. 50
GUARDRAI L, REMOVE | | |
0009 202-02278 384.600 m | 8. 00000 3076. 80| 12. 00000 4615. 20| 6. 20000 2384. 52
CURB, CONCRETE, REMOVE
0010 202-51328 LUWP
PRESENT STRUCTURE, REMOVE PORTI ONS
STR NO 1 | |
0011 202-51328 LUMP|  45000. 00000 45000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , | |
STR NO 2 I I
0012 202-51328 LUMP|  34000. 00000 34000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 3 | |
0013 202-51328 LUVP|  38000. 00000 38000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS , |
STR NO 4 | | |
|
I
I
I
I
I
I
I

3000. 00000 3000. 00| 10000. 00000 10000. 00| 3000. 00000 3000. 00

60000. 00000 60000. 00| 60000. 00000 60000. 00
30000. 00000 30000. 00| 40000. 00000 40000. 00
60000. 00000 60000. 00| 48000. 00000 48000. 00

0014 202-51328 LUMP|  175000. 00000 175000. 00|  95000. 00000 95000. 00|  150000. 00000 150000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |, |
STR NO 5 |
0015 202-51328 LUMP|  28000. 00000 28000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS |
STR NO 6
0016 202- 51368 130.000 P
ne

35000. 00000 35000. 00| 46474. 17000 46474. 17

25. 00000 3250. 00 30. 00000 3900. 00| 67. 00000 8710. 00
SLOPEWALL, REMOVE
0017 202-60820 1527. 000

SURFACE M LLING ASPHALT

2. 50000 3817.50 2.50000 3817. 50| 6. 20000 9467. 40



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -9
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-2040801 | (6) 35-1128289
| STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m o m m e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e eeeeeao
0018 202- 60822 6469.300 n2 | 2. 50000 16173. 25| 1. 50000 9703. 95| 1. 90000 12291. 67
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |
0019 203- 02000 900.000 n8 | 29. 00000 26100. 00| 30. 00000 27000. 00| 32. 70000 29430. 00
EXCAVATI QN, COWWON | | |
0020 205- 06933 12. 000 EACH 60. 00000 720. 00| 60. 00000 720. 00| 69. 00000 828. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0021 206-51230 268.200 nB8 | 40. 00000 10728. 00| 40. 00000 10728. 00| 25. 00000 6705. 00
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0022 210-07255 12. 000 EACH 150. 00000 1800. 00| 275. 00000 3300. 00| 260. 00000 3120. 00
TIE DOWN ASSEMBLY | | |
0023 211- 06467 85.800 nB | 60. 00000 5148. 00| 65. 00000 5577. 00| 48. 00000 4118. 40
AGGREGATE FOR END BENT BACKFI LL | | |
0024 211-07454 99.000 nB8 | 35. 00000 3465. 00| 65. 00000 6435. 00| 38. 50000 3811. 50
STRUCTURE BACKFI LL | | [
0025 213-52830 18.000 nB | 95. 00000 1710. 00| 175. 00000 3150. 00| 310. 00000 5580. 00
FLOMBLE MORTAR | | [
0026 301-07448 801.300 My | 32. 00000 25641. 60| 20. 00000 16026. 00| 23. 00000 18429. 90
COVPACTED AGGREGATE, NO 53, BASE | | |
0027 303-01180 6689.000 My | 18. 00000 120402. 00| 19. 00000 127091. 00| 23. 60000 157860. 40
COVPACTED AGGREGATE, 53 | | |
0028 402-07433 174.900 My | 132. 00000 23086. 80| 96. 00000 16790. 40| 106. 00000 18539. 40
HVA TYPE B, SURFACE | | [
0029 402-07441 1254.500 My | 68. 00000 85306. 00| 60. 00000 75270. 00| 53. 50000 67115. 75
HVA TYPE B, BASE | | [
0030 406- 05521 1583. 000 | 0. 10000 158. 30| 0. 30000 474. 90| 0. 35000 554. 05
ASPHALT FOR TACK COAT | | |
0031 601-01522 26. 000 EACH 1300. 00000 33800. 00| 1250. 00000 32500. 00| 1440. 00000 37440. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | [
0032 601- 06224 4,000 EACH 40000. 00000 160000. 00| 35400. 00000 141600. 00| 40700. 00000 162800. 00
| MPACT ATTENUATOR CR, WL, TL-2 | | [
0033 601- 06246 2.000 EACH 42000. 00000 84000. 00| 37900. 00000 75800. 00| 43600. 00000 87200. 00
| MPACT ATTENUATOR R2, WL, TL-3 | | [
0034 601-07023 20. 000 EACH| 4200. 00000 84000. 00| 5475. 00000 109500. 00| 6328. 95000 126579. 00
ENERGY ABSORBI NG TERM NAL, CZ, TL-2 | |
0035 601-94689 14. 000 EACH 2200. 00000 30800. 00| 1865. 00000 26110. 00| 2145. 00000 30030. 00
GUARDRAI L END TREATMENT, OS | | |
0036 601- 94690 12. 000 EACH 3200. 00000 38400. 00| 2820. 00000 33840. 00| 3240. 00000 38880. 00
GUARDRAI L END TREATMENT, MB | | [
0037 601-99105 758.160 m | 29. 00000 21986. 64| 28. 00000 21228. 48| 32. 20000 24412. 75

GUARDRAI L, WBEAM 1.905 m SPACI NG | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -10
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-2040801 | (6) 35-1128289
| STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0038 601-99108 808.000 m | 48. 00000 38784. 00| 41. 90000 33855. 20| 48. 20000 38945. 60
GUARDRAI L, W BEAM DOUBLE FACED, 1.905 | | |
m SPACI NG | | |
0039 601-99123 2.000 EACH 2000. 00000 4000. 00| 1915. 00000 3830. 00| 2200. 00000 4400. 00
GUARDRAI L TRANSI TI ON, GP | | |
0040 601-99132 2.000 EACH 125. 00000 250. 00| 55. 00000 110. 00| 63. 50000 127. 00
GUARDRAI L TRANSI TICN, VH, 1.905 m | | |
SPACI NG | | |
0041 602- 06639 873.000 m | 1. 00000 873. 00| 90. 00000 78570. 00| 58. 00000 50634. 00
TEMPORARY CONCRETE BARRI ER, ANCHORED | | |
0042 602- 06646 1694.000 m | 1. 00000 1694. 00| 85. 00000 143990. 00| 62. 20000 105366. 80
TEMPORARY CONCRETE BARR! ER | | [
0043 602-06729 52.000 EACH 10. 00000 520. 00| 7. 80000 405. 60| 9. 00000 468. 00
BARRI ER DELI NEATOR | | |
0044 603- 06045 60.000 m | 60. 00000 3600. 00| 40. 50000 2430. 00| 47. 00000 2820. 00
FENCE, CHAIN LINK, 1220 nm | | [
0045 605- 06090 59.700 m | 50. 00000 2985. 00| 70. 00000 4179. 00| 76. 00000 4537. 20
CURB, | NTEGRAL, CONCRETE | | [
0046 605- 06095 298.500 m | 34. 00000 10149. 00| 65. 00000 19402. 50| 61. 70000 18417. 45
CURB, | NTEGRAL, B, CONCRETE [ | |
0047 605- 06205 13.200 m | 140. 00000 1848. 00| 70. 00000 924. 00| 212. 60000 2806. 32
CENTER CURB, B, CONCRETE | | [
0048 606- 07484 204.000 m | 29. 00000 5916. 00| 38. 00000 7752. 00| 8. 50000 1734. 00
M LLED HVA SHOULDER CORRUGATI ONS | | |
0049 610- 06259 2250.700 n2 | 65. 00000 146295. 50| 90. 00000 202563. 00| 80. 10000 180281. 07
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0050 616-02320 90.000 n2 | 4. 00000 360. 00| 3. 50000 315. 00| 2. 00000 180. 00
GEOTEXTI LES | | [
0051 616- 06405 66.000 My | 50. 00000 3300. 00| 32. 00000 2112. 00| 38. 60000 2547. 60
Rl PRAP, REVETNMENT | | |
0053 616-51367 130.000 n2 | 50. 00000 6500. 00| 110. 00000 14300. 00| 100. 00000 13000. 00
SLOPEWALL, CONCRETE, 100 mm | | [
0054 616-93772 24.000 EACH 14. 00000 336. 00| 225. 00000 5400. 00| 112. 00000 2688. 00
| NSPECTI ON HOLE | | |
0055 619- 05926 LUMP| 4000. 00000 4000. 00| 1000. 00000 1000. 00| 3450. 00000 3450. 00
ENVI RONVENTAL CONTRCL , STR NO 2 | | |
0056 619- 05926 LUWP| 25000. 00000 25000. 00| 5000. 00000 5000. 00| 23400. 00000 23400. 00
ENVI RONVENTAL CONTRCL , STR NO 5 | | [
0057 619- 05926 LUVP| 4500. 00000 4500. 00| 1000. 00000 1000. 00| 4019. 00000 4019. 00

ENVI RONVENTAL CONTRCOL , STR NO 6 [ | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -11
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-2040801 | (6) 35-1128289
| STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0058 619-51859 LUWP| 80000. 00000 80000. 00| 43000. 00000 43000. 00| 85000. 00000 85000. 00
PAI NT STEEL BRIDGE, STRNO 5 | | |
0059 619-61000 LUVP|  105000. 00000 105000. 00| 86000. 00000 86000. 00| 122000. 00000 122000. 00
CLEAN STEEL BRIDGE , STR NO 5 [ |
0060 619-91955 LUWP| 18000. 00000 18000. 00| 10000. 00000 10000. 00| 19500. 00000 19500. 00

CLEAN AND PAI NT END OF BEAMS AND | |
BEARI NGS , STR NO 2 | | |
0061 619- 91955 LUMP|  21000. 00000 21000. 00|  12000. 00000 12000. 00|  22500. 00000 22500. 00
CLEAN AND PAI NT END OF BEAMS AND | |
BEARI NGS , STR NO 6 | | |

0062 621-01004 6.000 EACH 600. 00000 3600. 00| 550. 00000 3300. 00| 635. 00000 3810. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0063 621- 06559 1229.000 n2 | 0. 70000 860. 30| 0. 66000 811. 14| 0. 80000 983. 20
MULCHED SEEDI NG, R | | |

0064 621- 06567 1.500 KL | 0. 55000 0. 83| 0. 55000 0. 83| 0. 65000 0.98
WATER | | |

0065 621- 06574 77.000 n2 | 20. 00000 1540. 00| 19. 00000 1463. 00| 23. 25000 1790. 25
SODDI NG | | |

0066 702- 51005 85.600 n8 | 300. 00000 25680. 00| 500. 00000 42800. 00| 404. 00000 34582. 40
CONCRETE, A, SUBSTRUCTURE | | |

0067 702-51015 29.200 n8 | 275. 00000 8030. 00| 350. 00000 10220. 00| 480. 00000 14016. 00
CONCRETE, B, FOOTI NGS | | |

0068 702-51110 640. 600 kg | 10. 00000 6406. 00| 7.00000 4484. 20| 4. 60000 2946. 76
GRATES, BASINS, AND FI TTINGS, CAST | RON | | |

0069 702- 51863 2127.000 EACH 6. 00000 12762. 00| 7.00000 14889. 00| 9. 40000 19993. 80
FI ELD DRI LLED HOLE | N CONCRETE | |

0070 703- 51030 34015.000 kg | 1. 10000 37416. 50| 1. 25000 42518. 75| 1. 15000 39117. 25
REI NFORCI NG STEEL | | |

0071 703-51032 120810.000 kg | 1. 30000 157053. 00| 1. 40000 169134. 00| 1. 33000 160677. 30
REI NFORCI NG STEEL, EPOXY COATED | |

0072 703- 90512 306. 000 EACH| 10. 00000 3060. 00| 7. 00000 2142. 00| 7. 80000 2386. 80
THREADED BAR SPLI CE | | |

0073 703-97703 2170.000 EACH 10. 00000 21700. 00 8. 00000 17360. 00| 7. 55000 16383. 50
THREADED BAR SPLI CE, EPOXY COATED | | |

0074 704- 05892 503.400 n8 | 550. 00000 276870. 00| 475. 00000 239115. 00| 665. 00000 334761. 00
CONCRETE, QC/ @A, SUPERSTRUCTURE | | |

0075 704- 51002 154.600 n8 | 910. 00000 140686. 00| 1000. 00000 154600. 00| 1075. 00000 166195. 00
CONCRETE, C, SUPERSTRUCTURE | |

0076 706- 05732 48.000 EACH 850. 00000 40800. 00| 1400. 00000 67200. 00| 1800. 00000 86400. 00

CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 450 -12
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER . 450 CONTRACT ID: B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-1447641 | (5) 35-2040801 | (6) 35-1128289
| STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., || BEATY CONSTRUCTI ON, | NC.
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0077 706-51020 148.400 n8 | 470. 00000 69748. 00| 500. 00000 74200. 00| 600. 00000 89040. 00
CONCRETE, C, RAILING | | |
0078 708-51813 16.000 n2 | 900. 00000 14400. 00| 840. 00000 13440. 00| 965. 00000 15440. 00
PNEUMATI CALLY PLACED MORTAR [ [ [
0079 708-51814 16.000 n2 | 42. 00000 672. 00| 40. 00000 640. 00| 46. 00000 736. 00
VELDED STEEL W RE FABRI C | | [
0080 709-51821 LUWP| 2800. 00000 2800. 00| 2600. 00000 2600. 00| 3000. 00000 3000. 00
SURFACE SEAL , STR NO 1 | | |
0081 709-51821 LUWP| 5000. 00000 5000. 00| 4770. 00000 4770. 00| 5500. 00000 5500. 00
SURFACE SEAL , STR NO 2 | | |
0082 709-51821 LUWP| 4500. 00000 4500. 00| 4380. 00000 4380. 00| 5050. 00000 5050. 00
SURFACE SEAL , STR NO 3 | | |
0083 709-51821 LUWP| 4800. 00000 4800. 00| 4680. 00000 4680. 00| 5400. 00000 5400. 00
SURFACE SEAL , STR NO 4 | | |
0084 709-51821 LUVP| 15000. 00000 15000. 00| 13490. 00000 13490. 00| 15500. 00000 15500. 00
SURFACE SEAL , STR NO 5 | | [
0085 709-51821 LUVP| 4500. 00000 4500. 00| 4190. 00000 4190. 00| 4820. 00000 4820. 00
SURFACE SEAL , STR NO 6 | | [
0086 711-51864 12.000 EACH 75. 00000 900. 00| 40. 00000 480. 00| 21. 00000 252.00
DRI LLED HOLE | | [
0087 711-96242 28.000 EACH 160. 00000 4480. 00| 400. 00000 11200. 00| 500. 00000 14000. 00
DI APHRAGM RESET | [
0088 713-51820 LUWP| 8000. 00000 8000. 00| 30000. 00000 30000. 00| 11300. 00000 11300. 00
TEMPORARY SUPPORT , STR NO 5 | |
0089 715-91361 4.600 m | 160. 00000 736. 00| 200. 00000 920. 00| 180. 00000 828. 00
PIPE, PVC, 150 nm | | |
0090 722-51401 157.000 n2 | 220. 00000 34540. 00| 400. 00000 62800. 00| 269. 10000 42248. 70
BRI DGE DECK PATCHI NG FULL DEPTH | |
0091 722-51842 6469.300 n2 | 42. 00000 271710. 60| 60. 00000 388158. 00| 50. 00000 323465. 00
BRI DGE DECK OVERLAY | | |
0092 722-51846 70.600 n8 | 434. 50000 30675. 70| 434. 50000 30675. 70| 434. 50000 30675. 70
BRI DGE DECK OVERLAY, ADDI TI ONAL | | |
0093 722-51852 1050. 000 n2 | 76. 00000 79800. 00| 95. 00000 99750. 00| 32. 29000 33904. 50
BRI DGE DECK PATCHI NG PARTI AL DEPTH | |
0094 722-51874 14.800 n2 | 200. 00000 2960. 00| 325. 00000 4810. 00| 550. 00000 8140. 00
OVERLAY DAM | | |
0095 724-03276 210.600 m | 125. 00000 26325. 00| 240. 00000 50544. 00| 280. 00000 58968. 00
EXPANSI ON JO NT SEALI NG SYSTEM | |
0096 724-51925 57.000 m | 320. 00000 18240. 00| 375. 00000 21375. 00| 290. 00000 16530. 00
STRUCTURAL EXPANSI ON JOI NT, SS [ [ |
0097 801-01093 15. 000 EACH 800. 00000 12000. 00| 800. 00000 12000. 00| 920. 00000 13800. 00

TEMPORARY WORKSI TE SPEED LIM T SI GN

ASSEMBLY



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 450 -13
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 666, 918. 49 ROUTE : SR 3, NSR 67 & US 35
CALL ORDER : 450 CONTRACT 1D : B -26280-A COUNTI ES : DELAWARE
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (4) 35-1447641 | (5) 35-2040801 | (6) 35-1128289
| STRUCTURE CONTRACTORS | GOHVANN ASPHALT & CONSTR., || BEATY OONSTRUCTI ON, | NC
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AVMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ ST
0098 801- 06203 4057.000 m | 0. 40000 1622. 80| 0. 37000 1501. 09| 0. 45000 1825. 65
TEMPORARY PAVEMENT MARKI NG, 100 nm | | [
0099 801- 06207 13153.000 m | 3.00000 39459. 00| 2. 75000 36170. 75| 3. 20000 42089. 60
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
100 mMm | | |
0101 801- 06640 65.000 EACH 75. 00000 4875. 00| 75. 00000 4875. 00| 90. 00000 5850. 00
CONSTRUCTI ON SI GN, A | | |
0102 801- 06645 4.000 EACH 30. 00000 120. 00| 30. 00000 120. 00| 35. 00000 140. 00
CONSTRUCTI ON SI GN, B | | |
0103 801- 06710 570.000 DAY | 11. 00000 6270. 00| 11. 00000 6270. 00| 15. 00000 8550. 00
FLASHI NG ARROW SI GN | | |
0104 801-06775 LUMP|  300000. 00000 300000.00]  50000. 00000 50000. 00]  87000. 00000 87000. 00
MAI NTAI NI NG TRAFFI C | [ I
0105 801- 97643 1040.000 m | 17. 00000 17680. 00| 15. 50000 16120. 00| 18. 00000 18720. 00
TEMPORARY BUZZ STRIPS | | |
0106 802- 96800 7584.000 EACH| 2.00000 15168. 00| 1. 71000 12968. 64| 2. 10000 15926. 40
SHEAR STUD CONNECTOR | | |
0107 808-06711 638.000 m | 0. 40000 255. 20| 0. 37000 236. 06| 0. 45000 287. 10
LI NE, PAINT, BROKEN, WH TE, 100 mm | | |
0108 808- 06713 2949.000 m | 0. 40000 1179. 60| 0. 35000 1032. 15| 0. 40000 1179. 60
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0109 808- 06714 2969.000 m | 0. 40000 1187. 60| 0. 35000 1039. 15| 0. 40000 1187. 60
LINE, PAINT, SOLID, YELLOWN 100 nm | | |
0110 808- 06716 5277.000 m | 1. 10000 5804. 70| 1. 10000 5804. 70| 1. 30000 6860. 10
LI NE, REMOVE | | |
0111 808- 75008 350.000 m | 1. 00000 350. 00| 0. 70000 245. 00| 0. 85000 297. 50
LINE, PAINT, SOLID, WH TE, 200 nm | |
0112 808- 75035 84.000 m | 3.00000 252. 00| 2. 70000 226. 80| 3. 15000 264. 60
LINE, PAINT, SOLID, WH TE, 600 nm | |
0113 808- 95933 384.600 m | 2.00000 769. 20| 1. 64000 630. 74| 1. 90000 730.74
CURB PAI NTI NG, YELLOW | |
0114 801-07118 7.200 m | 28. 00000 201. 60| 28. 00000 201. 60| 32. 25000 232.20
BARRI CADE, I11-A | |
0115 202-51822 6469.300 n2 | 5. 00000 32346. 50| 2. 50000 16173. 25| 3. 75000 24259. 88
BRI DGE DECK OVERLAY, REMOVE | |
SECTI ON TOTALS | $ 3,661, 628.52] $ 3,760, 838. 78 $ 4,008, 368. 56
------------------------------------------ Ty

CONTRACT TOTALS | $ 3,661, 628. 52| $ 3,760, 838. 78| $ 4,008, 368. 56




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 460 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 231, 284. 66 RQUTE : SR 62
CALL ORDER . 460 CONTRACT ID: B -26345-A COUNTI ES : CRAWCORD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TI ME : 80 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3813009
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1364963 ERBER & M LLI GAN CONSTR  CO. $  241,604.32 100. 0000%
2 35-1134435 FOERTSCH CONSTRUCTI ON CONDI TI ONAL BI D $  266,099.82 110. 1386%
3 35-0626844 RUDCLPH, J.H & CO $  269,873.83 111. 7007%
4 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $  286,326.76 118. 5106%
5  35-1618530 AVER CAN CONTRACTI NG & SERVI CES $  292,243.74 120. 9596%
| (1) 35-1364963 | (2) 35-1134435 | (3) 35-0626844
| ERBER & M LLI GAN CONSTR Q. | FCERTSCH CONSTRUCTI ON | RUDOLPH, J.H. & 0O
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001 BRI DGE REHABI LI TATI ON
I I |
0001 105- 06845 LUMP| 3500. 00000 3500. 00| 7500. 00000 7500. 00| 5500. 00000 5500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 10.000 MOS | 1100. 00000 11000. 00| 1250. 00000 12500. 00| 1400. 00000 14000. 00
FIELD OFFI CE, A | | |
0003 110- 01001 LUMP|  11750. 00000 11750.00]  13700. 00000 13700. 00|  13500. 00000 13500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 2250. 00000 2250. 00| 5000. 00000 5000. 00| 2675. 00000 2675. 00
CLEARI NG RI GHT OF WY | |
0005 202- 02241 114.300 m | 12. 50000 1428. 75| 6. 83000 780. 67 6. 75000 771.53
GUARDRAI L, REMOVE | | |
0006 202-51328 LUMP|  60000. 00000 60000. 00|  40000. 00000 40000.00|  67000. 00000 67000. 00
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202- 60820 292.800 n2 | 9. 00000 2635. 20| 6. 15000 1800. 72| 6. 50000 1903. 20
SURFACE M LLING ASPHALT | | |
0008 203- 02000 119.100 n8 | 13. 00000 1548. 30| 13. 00000 1548. 30| 22. 00000 2620. 20
EXCAVATI ON,  COMVON | | |
0009 203- 02070 700.400 n8 | 13. 50000 9455. 40| 15. 00000 10506. 00| 22. 00000 15408. 80
BORROW | |
0010 205- 06936 22.800 My | 24. 00000 547. 20| 22. 50000 513. 00| 102. 10000 2327.88
TEMPORARY SEDI MENT TRAP | | |
0011 205- 06937 207.000 m | 5. 50000 1138. 50]| 6. 88000 1424. 16| 5. 25000 1086. 75
TEMPORARY SI LT FENCE | | |
0012 211- 06467 11.400 n8 | 30. 00000 342. 00| 30. 00000 342. 00| 75. 00000 855. 00
AGGREGATE FOR END BENT BACKFI LL | | |
0013 211- 07454 1.800 n8 | 30. 00000 54. 00| 50. 00000 90. 00| 240. 00000 432. 00

STRUCTURE BACKFI LL | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 460 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 231, 284. 66 RQUTE : SR 62
CALL ORDER . 460 CONTRACT ID: B -26345-A COUNTI ES : CRAWCORD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1134435 | (3) 35-0626844
| ERBER & M LLI GAN CONSTR.  CO | FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 301-07448 297.200 My | 18. 50000 5498. 20| 25. 00000 7430. 00| 23. 75000 7058. 50
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 402-07432 35.700 My | 120. 00000 4284. 00| 120. 00000 4284. 00| 114. 00000 4069. 80
HVA TYPE A, SURFACE | | [
0016 402-07435 9.500 My | 110. 00000 1045. 00| 105. 00000 997. 50| 98. 30000 933. 85
HVA TYPE A, | NTERVEDI ATE | | [
0017 402-07440 70.300 My | 110. 00000 7733. 00| 104. 00000 7311. 20| 97. 40000 6847. 22
HVA TYPE A, BASE | | [
0018 404- 05511 390.500 n2 | 7.50000 2928. 75| 7. 35000 2870. 18| 7. 00000 2733.50
SEAL COAT, 2 | | [
0019 405- 05517 0.620 M | 850. 00000 527. 00| 895. 00000 554. 90| 850. 00000 527.00
ASPHALT FOR PRI VE COAT | | [
0020 406- 05520 0.160 M | 320. 00000 51. 20| 315. 00000 50. 40| 300. 00000 48. 00
ASPHALT FOR TACK COAT | | |
0021 601-01625 1.000 EACH| 1350. 00000 1350. 00| 1360. 00000 1360. 00| 1300. 00000 1300. 00
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0022 601-01846 3.000 EACH 1465. 00000 4395. 00| 1675. 00000 5025. 00| 1600. 00000 4800. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 [ [ |
0023 601- 02800 4,000 EACH 875. 00000 3500. 00| 1050. 00000 4200. 00| 1020. 00000 4080. 00
GUARDRAI L TRANSI TI ON, TGT | | [
0024 601- 06037 1.000 EACH 640. 00000 640. 00| 630. 00000 630. 00| 612. 00000 612. 00
GUARDRAI L END TREATMENT, | | | [
0025 601-99105 70.490 m | 33. 00000 2326. 17| 36. 00000 2537. 64| 33. 00000 2326. 17
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0026 602-06729 12. 000 EACH 8. 00000 96. 00| 8. 35000 100. 20| 7.00000 84. 00
BARRI ER DELI NEATOR | | |
0027 610- 06257 140.700 n2 | 63. 50000 8934. 45| 78. 00000 10974. 60| 60. 00000 8442. 00
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 mMm | | |
0028 611- 06497 1.000 EACH 165. 00000 165. 00| 110. 25000 110. 25| 105. 00000 105. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615- 06490 8.000 EACH 120. 00000 960. 00| 99. 75000 798. 00| 95. 00000 760. 00
R GHT OF WAY MARKER | | |
0030 616- 02320 264.500 nR2 | 3. 00000 793. 50| 2. 50000 661. 25| 4. 25000 1124. 13
GEOTEXTI LES | | |
0031 616- 06405 37.300 My | 24. 00000 895. 20| 32. 50000 1212. 25| 25. 00000 932. 50
R PRAP, REVETNMENT | | |
0032 616- 06451 75.900 My | 24. 50000 1859. 55| 30. 00000 2277. 00| 18. 00000 1366. 20
I

RI PRAP, UNI FORM |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 460 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 231, 284. 66 RQUTE : SR 62
CALL ORDER . 460 CONTRACT ID: B -26345-A COUNTI ES : CRAWCORD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1134435 | (3) 35-0626844
| ERBER & M LLI GAN CONSTR.  CO | FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0033 621-01004 1.000 EACH 50. 00000 50. 00| 750. 00000 750. 00| 650. 00000 650. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06559 1447.000 n2 | 1. 25000 1808. 75| 0. 87000 1258. 89| 1. 15000 1664. 05
MULCHED SEEDI NG R | | |
0035 702-51005 16.500 nB | 500. 00000 8250. 00| 725. 00000 11962. 50| 705. 00000 11632. 50
CONCRETE, A, SUBSTRUCTURE | | |
0036 702-51863 272.000 EACH 10. 00000 2720. 00| 15. 00000 4080. 00| 5. 30000 1441. 60
FI ELD DRI LLED HOLE | N CONCRETE | | |
0037 703-51030 1842. 000 kg | 1. 30000 2394. 60| 2. 00000 3684. 00| 1. 25000 2302. 50
REI NFORCI NG STEEL | | |
0038 703-51032 4431.000 kg | 1. 50000 6646. 50| 2. 25000 9969. 75| 1. 65000 7311. 15
REI NFORCI NG STEEL, EPOXY CQATED | | |
0039 704-51002 49.400 nB | 500. 00000 24700. 00| 775. 00000 38285. 00| 540. 00000 26676. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0040 706-06347 60.900 m | 294. 00000 17904. 60| 293. 00000 17843. 70| 280. 00000 17052. 00
RAILING CF-1 | | |
0041 709-51821 LUWP| 3300. 00000 3300. 00| 3900. 00000 3900. 00| 2320. 00000 2320. 00
SURFACE SEAL | | |
0042 715-03475 4.000 EACH 300. 00000 1200. 00| 425. 00000 1700. 00| 400. 00000 1600. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |
0043 715-05169 29.000 m | 77.50000 2247. 50| 85. 00000 2465. 00| 180. 00000 5220. 00
PIPE, TYPE 3, O RCULAR 375 mm [ [ |
0044 715- 05407 25.000 m | 6. 50000 162. 50| 30. 00000 750. 00| 27. 00000 675. 00
PI PE, END BENT DRAIN, 150 nm | | [
0045 724-03276 25.500 m | 200. 00000 5100. 00| 250. 00000 6375. 00| 200. 00000 5100. 00
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0046 801-04308 2.000 EACH 250. 00000 500. 00| 350. 00000 700. 00| 395. 00000 790. 00
ROAD CLOSURE SI GN ASSEMBLY | | [
0047 801- 06625 18. 000 EACH 110. 00000 1980. 00| 89. 25000 1606. 50| 85. 00000 1530. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0048 801- 06640 16. 000 EACH 110. 00000 1760. 00| 84. 00000 1344. 00| 80. 00000 1280. 00
CONSTRUCTI ON SI GN, A | | |
0049 801-06775 LUMP| 2500. 00000 2500. 00| 5500. 00000 5500. 00| 2000. 00000 2000. 00
MAI NTAI NI NG TRAFFI C | | |
0050 801-07119 28.800 m | 60. 00000 1728. 00| 72. 95000 2100. 96| 70. 00000 2016. 00
BARRI CADE, I11-B | | |
0051 808-06713 420.000 m | 1. 20000 504. 00| 0. 97000 407. 40| 0. 92000 386. 40
LI NE, PAINT, SCOLID, WH TE, 100 nm | | |
0052 808-06714 420.000 m | 1. 20000 504. 00| 0. 97000 407. 40| 0. 92000 386. 40

LINE, PAINT, SCLID, YELLOWN 100 nm | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 460 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 231, 284. 66 RQUTE : SR 62
CALL ORDER . 460 CONTRACT ID: B -26345-A COUNTI ES : CRAWCORD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1364963 | (2) 35-1134435 | (3) 35-0626844
| ERBER & M LLI GAN CONSTR.  CO | FOERTSCH CONSTRUCTI ON | RUDOLPH, J.H & CO
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808- 75996 23.000 EACH 17. 50000 402. 50| 15. 00000 345. 00| 4. 00000 92. 00
SNOAPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0054 808- 75998 23.000 EACH 70. 00000 1610. 00| 68. 50000 1575. 50| 66. 00000 1518. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 241, 604. 32| $ 266, 099. 82| $ 269, 873. 83
------------------------------------------ 6
CONTRACT TOTALS | $ 241, 604. 32| $ 266, 099. 82| $ 269, 873. 83




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 460 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 231, 284. 66 RQUTE : SR 62
CALL ORDER . 460 CONTRACT ID: B -26345-A COUNTI ES : CRAWCORD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530 [
| GOHVANN ASPHALT & CONSTR., || AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 BRI DGE REHABI LI TATI ON
[ I |
0001 105-06845 LUWP| 3000. 00000 3000. 00| 4500. 00000 4500. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105-07038 10.000 MoS | 800. 00000 8000. 00| 1350. 00000 13500. 00|
FI ELD OFFICE, A [ [
0003 110-01001 LUWP| 14000. 00000 14000. 00| 14600. 00000 14600. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 2000. 00000 2000. 00| 2500. 00000 2500. 00|
CLEARI NG RI GHT OF WAY | | [
0005 202- 02241 114.300 m | 12. 00000 1371. 60| 12. 50000 1428. 75|
GUARDRAI L, REMOVE | [
0006 202-51328 LUWP| 70000. 00000 70000. 00| 59000. 00000 59000. 00|
PRESENT STRUCTURE, REMOVE PORTI ONS | | |
0007 202-60820 292.800 n2 | 8. 00000 2342. 40| 5. 00000 1464. 00|
SURFACE M LLI NG, ASPHALT | | [
0008 203- 02000 119.100 nB8 | 28. 00000 3334. 80| 23. 00000 2739. 30|
EXCAVATI ON, COVVON | | [
0009 203- 02070 700.400 nB8 | 30. 00000 21012. 00| 23. 00000 16109. 20|
BORROW | | |
0010 205- 06936 22.800 My | 50. 00000 1140. 00| 43. 00000 980. 40|
TEMPORARY SEDI MENT TRAP | | [
0011 205- 06937 207.000 m | 5. 15000 1066. 05| 5. 25000 1086. 75|
TEMPORARY SI LT FENCE | | [
0012 211- 06467 11.400 n8 | 65. 00000 741. 00| 50. 00000 570. 00|
AGGREGATE FOR END BENT BACKFI LL | | |
0013 211-07454 1.800 nB | 65. 00000 117. 00| 60. 00000 108. 00|
STRUCTURE BACKFI LL | | [
0014 301-07448 297.200 My | 22. 00000 6538. 40| 29. 00000 8618. 80|
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 402-07432 35.700 My | 55. 00000 1963. 50| 120. 00000 4284. 00|
HVA TYPE A, SURFACE | | [
0016 402-07435 9.500 My | 48. 00000 456. 00| 100. 00000 950. 00|
HVA TYPE A, | NTERVEDI ATE | | [
0017 402-07440 70.300 My | 43. 00000 3022. 90| 98. 00000 6889. 40|
HVA TYPE A BASE | | |
0018 404- 05511 390.500 n2 | 5. 00000 1952. 50| 7.00000 2733. 50|
SEAL COAT, 2 | | |
0019 405- 05517 0.620 My | 400. 00000 248. 00| 900. 00000 558. 00|
ASPHALT FOR PRI ME COAT | | |
0020 406- 05520 0.160 My | 500. 00000 80. 00| 325. 00000 52. 00|

ASPHALT FCR TACK COAT | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 460 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 231, 284. 66 RQUTE : SR 62
CALL ORDER . 460 CONTRACT ID: B -26345-A COUNTI ES : CRAWCORD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530

I

| GOHVANN ASPHALT & CONSTR., || AVERI CAN CONTRACTI NG & SERMI |

LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0021 601-01625 1.000 EACH 1225. 00000 1225. 00| 1250. 00000 1250. 00|
GUARDRAI L CONNECTOR SYSTEM W BEAM | | |
CURVED, 1 | | |
0022 601- 01846 3.000 EACH 1365. 00000 4095. 00| 1400. 00000 4200. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 3 | [ |
0023 601- 02800 4.000 EACH 850. 00000 3400. 00| 900. 00000 3600. 00|
GUARDRAI L TRANSI TI ON, TGT | | [
0024 601- 06037 1.000 EACH 610. 00000 610. 00| 623. 00000 623. 00|
GUARDRAI L END TREATMENT, | | | |
0025 601- 99105 70.490 m | 30. 00000 2114. 70| 31. 00000 2185. 19|
GUARDRAI L, WBEAM 1.905 m SPACI NG | | |
0026 602- 06729 12.000 EACH| 7. 95000 95. 40| 10. 00000 120. 00|
BARRI ER DELI NEATCR | | |
0027 610- 06257 140.700 n2 | 80. 00000 11256. 00| 84. 00000 11818. 80|
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
250 nm | [ |
0028 611- 06497 1.000 EACH 165. 00000 165. 00| 175. 00000 175. 00|
MAI LBOX ASSEMBLY, S| NGLE | | |
0029 615- 06490 8.000 EACH 110. 00000 880. 00| 140. 00000 1120. 00|
RIGHT OF WAY MARKER | | |
0030 616- 02320 264.500 n2 | 3. 50000 925. 75| 3. 00000 793. 50|
GEOTEXTI LES | | |
0031 616- 06405 37.300 My | 26. 00000 969. 80| 35. 00000 1305. 50|
Rl PRAP, REVETMENT | | |
0032 616- 06451 75.900 My | 27.00000 2049. 30| 38. 00000 2884. 20|
Rl PRAP, UNI FORM | | |
0033 621- 01004 1.000 EACH 650. 00000 650. 00| 695. 00000 695. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0034 621- 06559 1447.000 n2 | 1. 15000 1664. 05| 1. 25000 1808. 75|
MULCHED SEEDI NG, R | | |
0035 702-51005 16.500 n8 | 1150. 00000 18975. 00| 1225. 00000 20212. 50|
CONCRETE, A, SUBSTRUCTURE | | |
0036 702-51863 272.000 EACH| 7.00000 1904. 00| 15. 75000 4284. 00|
FI ELD DRI LLED HOLE | N CONCRETE | | [
0037 703- 51030 1842.000 kg | 1. 45000 2670. 90| 1. 80000 3315. 60|
REI NFORCI NG STEEL | | |
0038 703- 51032 4431.000 kg | 1. 70000 7532. 70| 2.00000 8862. 00|
REI NFORCI NG STEEL, EPOXY COATED | | |
0039 704- 51002 49.400 n8 | 750. 00000 37050. 00| 670. 00000 33098. 00|

CONCRETE, C, SUPERSTRUCTURE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 460 -7
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 231, 284. 66 RQUTE : SR 62
CALL ORDER . 460 CONTRACT ID: B -26345-A COUNTI ES : CRAWCORD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-2040801 | (5) 35-1618530 [
| GOHVANN ASPHALT & CONSTR., || AMERI CAN CONTRACTI NG & SERVI |
LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0040 706- 06347 60.900 m | 284. 00000 17295. 60| 310. 00000 18879. 00|
RAILING CF-1 | | |
0041 709-51821 LUWVP| 2320. 00000 2320. 00| 2500. 00000 2500. 00|
SURFACE SEAL | | [
0042 715-03475 4.000 EACH 450. 00000 1800. 00| 450. 00000 1800. 00|
SAFETY METAL END SECTION, 4:1, 375 mm | |
0043 715-05169 29.000 m | 175. 00000 5075. 00| 125. 00000 3625. 00|
PIPE, TYPE 3, O RCULAR 375 nm [ [ [
0044 715- 05407 25.000 m | 45. 00000 1125. 00| 31. 00000 775. 00|
Pl PE, END BENT DRAI N, 150 mm | |
0045 724-03276 25.500 m | 225. 00000 5737. 50| 340. 00000 8670. 00|
EXPANSI ON JO NT SEALI NG SYSTEM | | |
0046 801-04308 2.000 EACH 354, 00000 708. 00| 400. 00000 800. 00|
ROAD CLOSURE S| GN ASSEMBLY | |
0047 801- 06625 18.000 EACH 93. 00000 1674. 00| 90. 00000 1620. 00|
DETOUR ROUTE MARKER ASSEMBLY | |
0048 801- 06640 16. 000 EACH 124. 00000 1984. 00| 84. 00000 1344. 00|
CONSTRUCTI ON SI GN, A | | [
0049 801-06775 LUVP| 4500. 00000 4500. 00| 2500. 00000 2500. 00|
MAI NTAI NI NG TRAFFI C | | [
0050 801-07119 28.800 m | 33. 00000 950. 40| 72. 00000 2073. 60|
BARRI CADE, I11-B | | [
0051 808-06713 420.000 m | 1. 15000 483. 00| 1. 00000 420. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | |
0052 808-06714 420.000 m | 1. 15000 483. 00| 1. 00000 420. 00|
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0053 808- 75996 23.000 EACH 8. 37000 192. 51| 8. 00000 184. 00|
SNOAWPLOWABLE RAI SED PAVEMENT MARKER, | |
REMOVE [ | |
0054 808- 75998 23.000 EACH 60. 00000 1380. 00| 70. 00000 1610. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | |
SECTI ON TOTALS | $ 286, 326. 76| $ 292, 243. 74|
CONTRACT TOTALS | $ 286, 326. 76| $ 292, 243. 74|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 480 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
CONTRACT TIME : 09/05/03 COVPLETI ON DATE
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 3434006
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1315965 FOX CONTRACTORS CORP. $  365,326.67 100. 0000%
2 35-1912582 EDSAM CONSTRUCTI ON, | NC. $  379,097.95 103. 7695%
3 35-1212938 ATLAS EXCAVATI NG | NC. $  384,826.40 105. 3376%
4 35-0999231 HUNT PAVI NG COMPANY, | NC. $  393,367.37 107. 6755%
5  35-1523985 WRTZ & YATES, |NC. $  397,934.73 108. 9257%
6  35-1609544 SCHUTT- LOCKABI LL CO $  407,688.73 111. 5956%
7 35-1386990 I'SOM JACK CONSTRUCTI ON CO $  410,652.31 112. 4068%
| (1) 35-1315965 | (2) 35-1912582 | (3) 35-1212938
| FOX CONTRACTCRS CORP. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ Ao m m e e e e e et m e e e e et e e e e e e e e e e e e e e e meeeeoao-o
SECTI ON 0001  NEW BRI DGE, STR NO 26- 34- 8550, PRECAST REl NFORCED CONCRETE
THREE- SI DED, 1 SPAN, TOTAL LENGTH 19.8 m
[ I |
0001 105- 06845 LUMP| 6656. 00000 6656. 00| 5500. 00000 5500. 00| 4500. 00000 4500. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 3.000 M8 | 2321. 40000 6964. 20| 1760. 00000 5280. 00| 2500. 00000 7500. 00
FIELD OFFICE, A | | |
0003 110- 01001 LUMP| 4555. 20000 4555.20]  19800. 00000 19800. 00|  19000. 00000 19000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 6863. 82000 6863. 82| 5500. 00000 5500. 00| 8000. 00000 8000. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02286 1.000 EACH 9125. 64000 9125.64]  19800. 00000 19800.00|  10000. 00000 10000. 00
PRESENT STRUCTURE, REMOVE | |
0006 202- 60820 1086.000 n2 | 4.32000 4691. 52| 4. 40000 4778. 40| 2.30000 2497. 80
SURFACE M LLING ASPHALT | | |
0007 203- 02000 510.000 n8 | 34. 97000 17834. 70| 16. 50000 8415. 00| 14. 00000 7140. 00
EXCAVATI ON,  COVMON | | |
0008 205- 06932 15.000 m | 37. 44000 561. 60| 55. 00000 825. 00| 18. 00000 270. 00
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205- 06933 2.000 EACH 84. 24000 168. 48| 88. 00000 176. 00| 100. 00000 200. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0010 205- 06937 75.000 m | 5. 98000 448. 50| 11. 00000 825. 00| 10. 00000 750. 00
TEMPORARY SI LT FENCE | | |
0011 207- 07500 836.000 n2 | 20. 29000 16962. 44| 20. 35000 17012. 60| 6. 00000 5016. 00
SUBGRADE TREATMENT, TYPE C | |
0012 211- 02050 10.000 n8 | 47. 90000 479. 00| 33. 00000 330. 00| 65. 00000 650. 00

B BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 480 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1912582 | (3) 35-1212938
| FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0013 211-07454 578.000 nB | 36. 13000 20883. 14| 27. 50000 15895. 00| 28. 00000 16184. 00
STRUCTURE BACKFI LL | | |
0014 301-07448 461.000 My | 18. 06000 8325. 66| 18. 15000 8367. 15| 17. 00000 7837.00
COVPACTED AGGREGATE, NO 53, BASE | | [
0015 402-07433 178.000 My | 65. 00000 11570. 00| 72. 60000 12922. 80| 65. 00000 11570. 00
HVA TYPE B, SURFACE | | [
0016 402-07438 132.000 M | 62. 40000 8236. 80| 66. 00000 8712. 00| 62. 00000 8184. 00
HVA TYPE B, | NTERVEDI ATE | | [
0017 402-07441 414,000 My | 62. 40000 25833. 60| 68. 20000 28234. 80| 62. 00000 25668. 00
HVA TYPE B, BASE | | [
0018 405-05518 1106.000 n2 | 1. 56000 1725. 36| 1. 65000 1824. 90| 1. 60000 1769. 60
ASPHALT FOR PRI VE COAT | | [
0019 406- 05521 3071.000 n2 | 1. 04000 3193. 84| 1. 10000 3378. 10| 1. 10000 3378. 10
ASPHALT FOR TACK COAT | | |
0020 603- 06045 46.000 m | 83. 20000 3827. 20| 88. 00000 4048. 00| 90. 00000 4140. 00
FENCE, CHAIN LINK, 1220 mm MODI FI ED | | |
0021 605-06120 12.500 m | 57. 20000 715. 00| 104. 50000 1306. 25| 46. 00000 575. 00
CURB, CONCRETE | | [
0022 605-06140 49.000 m | 57. 20000 2802. 80| 104. 50000 5120. 50| 57. 00000 2793. 00
CURB AND GUTTER, CONCRETE | | [
0023 610- 07486 57.000 My | 65. 00000 3705. 00| 72. 60000 4138. 20| 70. 00000 3990. 00
HMVA FOR APPROACHES, TYPE A | | [
0024 611-06497 1.000 EACH 176. 80000 176. 80| 297. 00000 297. 00| 240. 00000 240. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0025 611-06498 1.000 EACH 218. 40000 218. 40| 330. 00000 330. 00| 270. 00000 270. 00
MAI LBOX ASSEMBLY, DOUBLE | | |
0026 615-06490 6. 000 EACH 187. 20000 1123. 20| 154. 00000 924. 00| 130. 00000 780. 00
Rl GHT OF WAY MARKER | | [
0027 615-06500 1.000 EACH 644. 80000 644. 80| 550. 00000 550. 00| 520. 00000 520. 00
MONUMENT, A | | |
0028 615- 06505 1.000 EACH 665. 60000 665. 60| 550. 00000 550. 00| 520. 00000 520. 00
MONUMENT, B | | |
0029 616- 02320 385.000 n2 | 2.94000 1131. 90| 2. 75000 1058. 75| 4.10000 1578. 50
GEOTEXTI LES | | [
0030 616- 06405 465.000 My | 18. 79000 8737. 35| 22. 00000 10230. 00| 21. 00000 9765. 00
Rl PRAP, REVETMENT | | [
0031 621-01004 2.000 EACH 608. 40000 1216. 80| 220. 00000 440. 00| 225. 00000 450. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01956 9.000 kg | 6. 57000 59. 13| 77.00000 693. 00| 82. 00000 738. 00

SEED M XTURE, LEGUME, 1 | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 480 -3
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 434, 550. 77 ROUTE : SR 26
CALL ORDER : 480 CONTRACT ID : B -26464-A COUNTI ES : HOWARD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE :
| (1) 35-1315965 | (2) 35-1912582 | (3) 35-1212938
| FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATI NG | NC,

LINE NO/ | TEM CODE / ALT | | |

| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ R N

0033 621- 02363 400.000 n2 | 4. 00000 1600. 00| 1. 10000 440. 00| 1. 70000 680. 00
MULCHED SEEDI NG, T, CONVENTI ONAL M X | | |

0034 621-02770 260.000 n2 | 2. 55000 663. 00| 1. 98000 514. 80| 2. 60000 676. 00
EROSI ON CONTROL BLANKET | | |

0035 621- 06548 2.000 kg | 88. 40000 176. 80| 27. 50000 55. 00| 28. 00000 56. 00
SEED M XTURE, CV | | |

0036 621- 06559 400.000 n2 | 1. 25000 500. 00| 1. 76000 704. 00| 2. 30000 920. 00
MULCHED SEEDI NG R | | |

0037 621- 06567 8.000 kL | 2. 08000 16. 64| 1. 10000 8. 80| 0. 70000 5. 60
WATER | | |

0038 621- 06575 461.000 n2 | 4. 63000 2134. 43| 6. 60000 3042. 60| 6. 50000 2996. 50
SODDI NG,  NURSERY | | |

0039 714- 03437 88.200 n2 | 312. 47000 27559. 85| 443. 30000 39099. 06| 390. 00000 34398. 00
W NGMLL, PRECAST, REI NFORCED CONCRETE | | |

0040 715-05119 18.500 m | 111. 24000 2057. 94| 71. 50000 1322. 75| 120. 00000 2220. 00
PIPE, TYPE 1, C RCULAR 375 mm | | |

0041 715- 05149 6.500 m | 182. 88000 1188. 72| 82. 50000 536. 25| 160. 00000 1040. 00
PIPE, TYPE 2, Cl RCULAR 300 mm | | |

0042 715-05153 8.600 m | 170. 73000 1468. 28| 220. 00000 1892. 00| 280. 00000 2408. 00
PIPE, TYPE 2, ClRCULAR 525 mm | | |

0043 715- 46005 2.000 EACH 791. 42000 1582. 84| 385. 00000 770. 00| 300. 00000 600. 00
Pl PE END SECTION, 375 nm | |

0044 720- 44000 1.000 EACH 463. 51000 463. 51| 440. 00000 440. 00| 300. 00000 300. 00
CASTING, ADJUST TO GRADE | |

0045 720- 45045 1.000 EACH 1782. 51000 1782. 51| 1210. 00000 1210. 00| 950. 00000 950. 00
I NLET, J10 [ | |

0046 720- 97130 1.000 EACH 2345. 49000 2345, 49| 1760. 00000 1760. 00| 1030. 00000 1030. 00
CATCH BASI N, W8 | |

0047 720-98174 1.000 EACH 2302. 51000 2302. 51| 1760. 00000 1760. 00| 1400. 00000 1400. 00
I NLET, B15 | | |

0048 723-07105 23.500 m | 5588. 44000 131328. 34| 5104. 00000 119944. 00| 6800. 00000 159800. 00
STRUCTURE, PRECAST THREE- SI DED, 6100 nm | | [
X 3050 mm | | |

0049 801- 04308 5.000 EACH 202. 80000 1014. 00| 132. 00000 660. 00| 140. 00000 700. 00
ROAD CLOSURE S| GN ASSEMBLY | | |

0051 801- 06625 56. 000 EACH| 68. 64000 3843. 84| 93. 50000 5236. 00| 100. 00000 5600. 00
DETOUR ROUTE MARKER ASSEMBLY | | |

0052 801- 06640 12.000 EACH| 92. 56000 1110. 72 55. 00000 660. 00| 65. 00000 780. 00
CONSTRUCTI ON SIGN, A |

0053 802- 05701 9.100 m

|
I
88. 40000 804. 44| 61. 60000 560. 56| 65. 00000 591. 50
I
BASE |

|
SI GN POST, SQUARE, 1, REI NFORCED ANCHCR |
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 480 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (1) 35-1315965 | (2) 35-1912582 | (3) 35-1212938
| FOX CONTRACTORS CORP. | EDSAM CONSTRUCTI ON, | NC. | ATLAS EXCAVATING | NC.
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0054 808-06712 34.000 m | 2. 39000 81. 26| 2.97000 100. 98| 2.90000 98. 60
LINE, PAINT, BROKEN, YELLON 100 mm [ | [
0055 808-06713 228.000 m | 2. 39000 544. 92| 1. 65000 376. 20| 1. 70000 387. 60
LINE, PAINT, SCOLID, WH TE, 100 nm | |
0056 808-06714 90.000 m | 2. 39000 215. 10| 2.97000 267. 30| 2.90000 261. 00
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0057 801-07119 21.600 m | 20. 28000 438. 05| 22. 00000 475. 20| 21. 00000 453. 60
BARRI CADE, I11-B | | [
SECTI ON TOTALS | $ 365, 326. 67| $ 379, 097. 95| $ 384, 826. 40
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 365, 326. 67| $ 379, 097. 95| $ 384, 826. 40




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 480 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1523985 | (6) 35-1609544
| HUNT PAVI NG COVPANY, | NC. | WRTZ & YATES, |NC. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
SECTI ON 0001 NEW BRI DGE, STR NO 26- 34- 8550, PRECAST RElI NFORCED CONCRETE
THREE- SI DED, 1 SPAN, TOTAL LENGTH 19.8 m
[ | |
0001 105- 06845 LUMP| 6195. 00000 6195. 00| 10000. 00000 10000. 00| 5290. 00000 5290. 00
CONSTRUCTI ON ENG NEERI NG | | |
0002 105-07038 3.000 MOS | 1106. 83000 3320. 49| 2200. 00000 6600. 00| 2000. 00000 6000. 00
FIELD OFFI CE, A | | |
0003 110-01001 LUWP| 19146. 40000 19146. 40| 20000. 00000 20000. 00| 20300. 00000 20300. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUWP| 9008. 23000 9008. 23| 6000. 00000 6000. 00| 6000. 00000 6000. 00
CLEARI NG R GHT OF WAY | | |
0005 202- 02286 1. 000 EACH 10599. 10000 10599. 10| 35000. 00000 35000. 00| 22584. 00000 22584. 00
PRESENT STRUCTURE, REMOVE | | |
0006 202- 60820 1086.000 n2 | 4. 70000 5104. 20| 5. 00000 5430. 00| 3. 00000 3258. 00
SURFACE M LLI NG, ASPHALT | | [
0007 203- 02000 510.000 n8 | 25. 88000 13198. 80| 13. 00000 6630. 00| 16. 00000 8160. 00
EXCAVATI QN, COWDN | | |
0008 205- 06932 15.000 m | 48. 88000 733. 20| 60. 00000 900. 00| 54. 00000 810. 00
TEMPORARY CHECK DAM STRAW BALES | | [
0009 205- 06933 2.000 EACH 63. 00000 126. 00| 80. 00000 160. 00| 69. 00000 138. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | [
0010 205- 06937 75.000 m | 8. 40000 630. 00| 9. 00000 675. 00| 9. 20000 690. 00
TEMPORARY SI LT FENCE | | |
0011 207-07500 836.000 n2 | 15. 03000 12565. 08| 7.00000 5852. 00| 5. 00000 4180. 00
SUBGRADE TREATMENT, TYPE C | | |
0012 211-02050 10.000 n8 | 45, 02000 450. 20| 26. 00000 260. 00| 60. 00000 600. 00
B BORROW | | |
0013 211-07454 578.000 n8 | 45. 02000 26021. 56| 16. 00000 9248. 00| 29. 00000 16762. 00
STRUCTURE BACKFI LL | | |
0014 301-07448 461.000 My | 22. 07000 10174. 27| 20. 00000 9220. 00| 21. 00000 9681. 00
COVPACTED AGGREGATE, NO 53, BASE | | |
0015 402-07433 178.000 My | 65. 63000 11682. 14| 70. 00000 12460. 00| 71. 88000 12794. 64
HVA TYPE B, SURFACE | | [
0016 402-07438 132.000 My | 63. 00000 8316. 00| 68. 00000 8976. 00| 69. 00000 9108. 00
HVA TYPE B, | NTERVEDI ATE | | [
0017 402-07441 414.000 My | 75. 00000 31050. 00| 68. 00000 28152. 00| 69. 00000 28566. 00
HVA TYPE B, BASE | | [
0018 405- 05518 1106.000 n2 | 1. 58000 1747. 48| 1. 75000 1935. 50| 1. 73000 1913. 38
ASPHALT FOR PRI VE COAT | | [
0019 406- 05521 3071.000 n2 | 1. 05000 3224. 55| 1. 30000 3992. 30| 1. 15000 3531. 65

ASPHALT FOR TACK COAT | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 480 -6
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1523985 | (6) 35-1609544
| HUNT PAVI NG COVPANY, | NC. | WRTZ & YATES, |NC. | SCHUTT- LOOKABI LL CO
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0020 603- 06045 46.000 m | 57. 75000 2656. 50| 95. 00000 4370. 00| 63. 25000 2909. 50
FENCE, CHAIN LI NK, 1220 mm MODI FI ED | | |
0021 605-06120 12.500 m | 96. 33000 1204. 13| 98. 40000 1230. 00| 71. 00000 887.50
CURB, CONCRETE | | [
0022 605-06140 49.000 m | 82. 31000 4033. 19| 66. 00000 3234. 00| 73. 00000 3577. 00
CURB AND GUTTER, CONCRETE | | [
0023 610- 07486 57.000 My | 71. 88000 4097. 16| 70. 00000 3990. 00| 71. 88000 4097. 16
HVA FOR APPROACHES, TYPE A | | [
0024 611-06497 1.000 EACH 105. 00000 105. 00| 225. 00000 225. 00| 115. 00000 115. 00
MAI LBOX ASSEMBLY, SINGLE | | [
0025 611-06498 1.000 EACH 115. 50000 115. 50| 250. 00000 250. 00| 127. 00000 127. 00
MAI LBOX ASSEMBLY, DOUBLE | | [
0026 615- 06490 6.000 EACH 120. 75000 724. 50| 210. 00000 1260. 00| 132. 00000 792. 00
R GHT OF WAY MARKER | | |
0027 615- 06500 1.000 EACH 813. 75000 813. 75| 800. 00000 800. 00| 891. 00000 891. 00
MONUMENT, A | | |
0028 615- 06505 1.000 EACH 813. 75000 813. 75| 800. 00000 800. 00| 891. 00000 891. 00
MONUMENT, B | | |
0029 616- 02320 385.000 n2 | 3. 31000 1274. 35| 5. 00000 1925. 00| 2. 00000 770. 00
GEOTEXTI LES | | [
0030 616- 06405 465.000 My | 33. 02000 15354. 30| 26. 00000 12090. 00| 23. 00000 10695. 00
R PRAP, REVETMENT | | [
0031 621-01004 2.000 EACH 210. 00000 420. 00| 400. 00000 800. 00| 230. 00000 460. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621-01956 9.000 kg | 71. 27000 641. 43| 90. 00000 810. 00| 78. 00000 702. 00
SEED M XTURE, LEGUME, 1 | | |
0033 621- 02363 400.000 n2 | 0. 92000 368. 00| 1. 00000 400. 00| 1. 01000 404. 00
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0034 621-02770 260.000 n2 | 1. 72000 447. 20| 2.10000 546. 00| 1. 89000 491. 40
EROSI ON CONTROL BLANKET | | |
0035 621- 06548 2.000 kg | 26. 25000 52. 50| 30. 00000 60. 00| 29. 00000 58. 00
SEED M XTURE, CV | | [
0036 621- 06559 400.000 n2 | 1. 66000 664. 00| 1. 75000 700. 00| 1. 82000 728. 00
MULCHED SEEDI NG R | | |
0037 621- 06567 8.000 kL | 0. 58000 4. 64| 0. 70000 5. 60| 0. 63000 5.04
WATER | | |
0038 621- 06575 461.000 n2 | 6. 65000 3065. 65| 7.50000 3457. 50| 6. 12000 2821. 32
SODDI NG, NURSERY | | [
0039 714-03437 88.200 n2 | 484. 41000 42724. 96| 680. 29000 60001. 58| 660. 00000 58212. 00

W NGMLL, PRECAST, REI NFORCED CONCRETE | [



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 480 -7
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (4) 35-0999231 | (5) 35-1523985 | (6) 35-1609544
| HUNT PAVI NG COVPANY, | NC. | WRTZ & YATES, |NC. | SCHUTT- LOOKABI LL CO
LINE NO/ | TEM CODE / ALT [ | [
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0040 715-05119 18.500 m | 81. 64000 1510. 34| 60. 00000 1110. 00| 82. 94000 1534. 39
PIPE, TYPE 1, O RCULAR 375 nm | [ |
0041 715-05149 6.500 m | 151. 57000 985. 21| 50. 00000 325. 00| 74. 57000 484. 71
PIPE, TYPE 2, O RCULAR 300 nm [ [ |
0042 715-05153 8.600 m | 183. 23000 1575. 78| 113. 95000 979. 97| 100. 00000 860. 00
PIPE, TYPE 2, O RCULAR 525 mm [ [ [
0043 715- 46005 2.000 EACH 479. 89000 959. 78| 300. 00000 600. 00| 467. 00000 934. 00
PI PE END SECTION, 375 mm | | [
0044 720- 44000 1.000 EACH 522. 24000 522. 24| 200. 00000 200. 00| 350. 00000 350. 00
CASTING ADJUST TO GRADE | [ [
0045 720- 45045 1.000 EACH 891. 29000 891. 29| 1400. 00000 1400. 00| 1600. 00000 1600. 00
I NLET, J10 | | |
0046 720-97130 1.000 EACH| 1589. 20000 1589. 20| 1500. 00000 1500. 00| 1400. 00000 1400. 00
CATCH BASIN, V8 | | |
0047 720-98174 1.000 EACH| 1036. 35000 1036. 35| 2000. 00000 2000. 00| 1600. 00000 1600. 00
| NLET, B15 | | |
0048 723-07105 23.500 m | 5258. 65000 123578. 28| 4667. 45000 109685. 08| 5967. 00000 140224. 50
STRUCTURE, PRECAST THREE- S| DED, 6100 nm | | |
X 3050 mMm | | |
0049 801- 04308 5.000 EACH 204. 75000 1023. 75| 325. 00000 1625. 00| 138. 00000 690. 00
ROAD CLOSURE SI GN ASSEMBLY | | |
0051 801- 06625 56. 000 EACH 69. 30000 3880. 80| 100. 00000 5600. 00| 98. 00000 5488. 00
DETOUR ROUTE MARKER ASSEMBLY [ | |
0052 801- 06640 12. 000 EACH 93. 45000 1121. 40| 110. 10000 1321. 20| 57. 00000 684. 00
CONSTRUCTI ON SI GN, A | | |
0053 802-05701 9.100 m | 57. 75000 525. 53| 130. 00000 1183. 00| 63. 25000 575. 58
SI GN PCST, SQUARE, 1, REI NFORCED ANCHOR | | |
BASE | [ |
0054 808-06712 34.000 m | 2.42000 82. 28| 2. 50000 85. 00| 3. 05000 103. 70
LINE, PAINT, BROKEN, YELLON 100 mm | | |
0055 808-06713 228.000 m | 2.42000 551. 76| 2. 50000 570. 00| 1. 73000 394. 44
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0056 808-06714 90.000 m | 2.42000 217. 80| 2. 50000 225. 00| 3. 05000 274.50
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
0057 801-07119 21.600 m | 20. 48000 442. 37| 50. 00000 1080. 00| 22. 70000 490. 32
BARRI CADE, |11-B | | [
SECTI ON TOTALS | $ 393, 367. 37| $ 397, 934. 73| $ 407, 688. 73
------------------------------------------ o

CONTRACT TOTALS [ $ 393, 367. 37| $ 397, 934. 73| $ 407, 688. 73




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PACGE : 480 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT

SET- AS| DE :

| (7) 35-1386990 | |
| 1SOM JACK CONSTRUCTI ON CO | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001  NEWBRI DGE, STR NO 26- 34- 8550, PRECAST REI NFORCED CONCRETE
THREE-SIDED, 1 SPAN, TOTAL LENGIH 19.8 m
|

[
0001 105-06845 LUWP| 7800. 00000 7800. 00|

|

CONSTRUCTI ON ENG NEERI NG | | |
0002 105- 07038 3.000 MOXS | 2500. 00000 7500. 00| |
FIELD OFFICE, A | | |
0003 110- 01001 LUMP| 21000. 00000 21000. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201-52370 LUVP| 5500. 00000 5500. 00| |
CLEARI NG RI GHT OF WAY | | |
0005 202- 02286 1.000 EACH 35000. 00000 35000. 00| |
PRESENT STRUCTURE, REMOVE [ | |
0006 202- 60820 1086.000 n2 | 3. 50000 3801. 00| |
SURFACE M LLI NG ASPHALT | | |
0007 203- 02000 510.000 nB | 13. 00000 6630. 00| |
EXCAVATI ON, COVVON | | |
0008 205- 06932 15.000 m | 25. 00000 375. 00| |
TEMPORARY CHECK DAM STRAW BALES | | |
0009 205- 06933 2.000 EACH 300. 00000 600. 00| |
TEMPCRARY DI TCH | NLET PROTECTI ON | | |
0010 205- 06937 75.000 m | 13. 00000 975. 00| |
TEMPORARY SI LT FENCE | | |
0011 207- 07500 836.000 n2 | 8. 00000 6688. 00| |
SUBGRADE TREATMENT, TYPE C | | |
0012 211- 02050 10.000 nB8 | 45. 00000 450. 00| |
B BORROW | | |
0013 211-07454 578.000 nB8 | 25. 55000 14767. 90| |
STRUCTURE BACKFI LL | | |
0014 301-07448 461.000 My | 20. 11000 9270. 71| |
COVPACTED AGGREGATE, NO. 53, BASE | | |
0015 402-07433 178.000 My | 74. 00000 13172. 00| |
HVA TYPE B, SURFACE | | |
0016 402-07438 132.000 My | 70. 00000 9240. 00| |
HVA TYPE B, | NTERVEDI ATE | | |
0017 402-07441 414,000 My | 69. 00000 28566. 00| |
HVA TYPE B, BASE | | |
0018 405- 05518 1106.000 n2 | 2. 00000 2212. 00| |
ASPHALT FOR PRI ME COAT | | |
0019 406- 05521 3071.000 n2 | 1. 50000 4606. 50| |
I

ASPHALT FOR TACK COAT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 480 -9
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 434, 550. 77 RQUTE : SR 26
CALL ORDER . 480 CONTRACT ID : B -26464-A COUNTI ES : HOMRD
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT . GREENFI ELD DI STRI CT
SET- AS| DE :
| (7) 35-1386990 | |
| ' SOM JACK CONSTRUCTION CO | |
LINE NO/ |ITEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
0020 603- 06045 46.000 m | 75. 00000 3450. 00| |
FENCE, CHAIN LI NK, 1220 mm MODI FI ED | | |
0021 605-06120 12.500 m | 55. 00000 687. 50|
CURB, CONCRETE | | |
0022 605-06140 49.000 m | 58. 00000 2842. 00| |
CURB AND GQUTTER, CONCRETE | | |
0023 610- 07486 57.000 My | 74. 00000 4218. 00| |
HVA FOR APPROACHES, TYPE A | [ [
0024 611- 06497 1.000 EACH 135. 00000 135. 00|
MAI LBOX ASSEMBLY, SINGLE | | |
0025 611- 06498 1.000 EACH 145. 00000 145. 00|
MAI LBOX ASSEMBLY, DOUBLE | | |
0026 615- 06490 6. 000 EACH 155. 00000 930. 00|
R GHT OF WAY MARKER | | |
0027 615- 06500 1.000 EACH| 1000. 00000 1000. 00| |
MONUNMENT, A | | |
0028 615- 06505 1.000 EACH| 1000. 00000 1000. 00| |
MONUMENT, B | | |
0029 616-02320 385.000 n2 | 6. 00000 2310. 00| |
GEOTEXTI LES | | |
0030 616- 06405 465.000 My | 22. 00000 10230. 00| |
R PRAP, REVETMENT | [ |
0031 621-01004 2.000 EACH 700. 00000 1400. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 01956 9.000 kg | 28. 00000 252. 00| |
SEED M XTURE, LEGUME, 1 | | |
0033 621- 02363 400.000 n2 | 1. 93000 772.00]| |
MULCHED SEEDI NG T, CONVENTI ONAL M X | | |
0034 621-02770 260.000 n2 | 6. 50000 1690. 00| |
ERCSI ON CONTRCOL BLANKET | | |
0035 621- 06548 2.000 kg | 55. 00000 110. 00| |
SEED M XTURE, CV | | |
0036 621- 06559 400.000 n2 | 1. 93000 772.00]| |
MULCHED SEEDI NG R | | |
0037 621- 06567 8.000 kL | 1. 00000 8. 00| |
WATER | | |
0038 621- 06575 461.000 n2 | 6. 50000 2996. 50| |
SODDI NG, NURSERY | | |
0039 714-03437 88.200 n2 | 550. 00000 48510. 00| |
I

W NGMLL, PRECAST, REI NFORCED CONCRETE



ENG NEER S ESTI MATE: $  434,550.77
CALL CRDER : 480
LETTI NG DATE : 01/22/03 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

CONTRACT
DI STR CT

TABULATI ON CF BI DS

1D :

B -26464- A

DATE : 01/28/03
PAGE : 480 -10

RQUTE : SR 26
COUNTI ES : HOMRD

GREENFI ELD DI STRI CT

| (7) 35-1386990
| 1SOM JACK CONSTRUCTI ON CO |

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0040 715-05119 18.500 m |
PIPE, TYPE 1, O RCULAR 375 mm |
0041 715- 05149 6.500 m |
PIPE, TYPE 2, ORCULAR 300 mm |
0042 715- 05153 8.600 m |
PIPE, TYPE 2, ORCULAR 525 mm |
0043 715- 46005 2.000 EACH
Pl PE END SECTION, 375 mm |
0044 720- 44000 1.000 EACH
CASTING, ADJUST TO GRADE |
0045 720- 45045 1.000 EACH
I NLET, J10 |
0046 720- 97130 1.000 EACH
CATCH BASIN, 8 |
0047 720- 98174 1.000 EACH
I NLET, B15 |
0048 723-07105 23.500 m |
STRUCTURE, PRECAST THREE- S| DED, 6100 rm |
X 3050 nm |
0049 801- 04308 5.000 EACH

RCOAD CLOSURE Sl GN ASSEMBLY

I
0051 801-06625 56. 000 EACH

DETOUR ROUTE MARKER ASSEMBLY

I
0052 801-06640 12. 000 EACH

CONSTRUCTI ON SIGN, A |

0053 802-05701 9.100 m |
SI GN PCST, SQUARE, 1, REI NFORCED ANCHCR |
BASE

I

0054 808-06712 34.000 m |
LI NE, PAINT, BROKEN, YELLOW 100 nm |
0055 808-06713 228.000 m |
LINE, PAINT, SCLID, WHITE, 100 mm |
0056 808-06714 90.000 m |
LINE, PAINT, SCLID, YELLOWN 100 nm |
0057 801-07119 21.600 m |
BARRI CADE, I|11-B [

SECTI ON TOTALS [

CONTRACT TOTALS [

UNI'T PR CE

225.

1200.

1200.

1775.

1650.

5500.

200.
125.
95.

80.

00000
00000

00000
00000
00000

00000

. 75000

. 10000

. 75000

. 00000

I
ANOUNT]|

1200.
1200.
1775.
1650.

129250.

1000.
7000.
1140.

728.

127.
478.
337.
561.
410, 652.

410, 652.

UNI T PRI CE AMOUNT]|

UNT PRI CE AMOUNT




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 490 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
CONTRACT TIME : 150 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0753039
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1134435 FOERTSCH CONSTRUCTI ON $ 6,710, 711.70 100. 0000%
2 35-1057095 BLANKENBERGER BROTHERS $ 6,987, 146.92 104. 1193%
3 35-1145629 KOESTER EQUI PMENT, INC. & SUB $ 7,473, 000.00 111. 3592%
4 35-1385672 FORCE CONSTRUCTI ON 0O | NC. $ 7,473,152.88 111. 3615%
5  35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 7,780, 409. 77 115. 9401%
6  35-1875662 CRIDER & CRIDER | NC. $ 8,858,563.57 132. 0063%
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1145629
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | KOESTER EQUI PMENT, INC. & SU
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B S
SECTI ON 0001 BRI DGE CONSTRUCTI ON
[ I |
0001 105- 06845 LUMP|  59216. 00000 59216.00|  20600. 00000 20600. 00|  52000. 00000 52000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07039 12.000 MOS | 1372. 00000 16464. 00| 2100. 00000 25200. 00| 1600. 00000 19200. 00
FIELD OFFI CE, B | | |
0003 110- 01001 LUMP|  268520. 00000 268520. 00|  349000. 00000 349000. 00|  315704. 22000 315704. 22
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUMP| 7350. 00000 7350. 00| 6900. 00000 6900. 00| 7300. 00000 7300. 00
CLEARI NG RI GHT OF WAY | | |
0005 203- 02055 340633.000 n8 | 3.56000  1212653. 48| 4.30000  1464721. 90| 3. 70000 1260342. 10
EMBANKVENT | | |
0006 204- 02290 14.000 EACH 1000. 00000 14000. 00| 285. 00000 3990. 00| 1000. 00000 14000. 00
SETTLEMENT PLATE | | |
0007 204- 02295 22.000 EACH| 2500. 00000 55000. 00 1150. 00000 25300. 00| 1125. 00000 24750. 00
Pl EZOVETER | | |
0008 205- 06931 98.800 My | 19. 60000 1936. 48| 29. 00000 2865. 20| 25. 50000 2519. 40
TEMPORARY CHECK DAM REVETMENT RIPRAP | | |
0009 205- 06933 5.000 EACH 98. 00000 490. 00| 135. 00000 675. 00| 50. 00000 250. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |
0010 206- 51230 171.400 n8 | 24. 50000 4199. 30| 13. 70000 2348. 18| 34. 85000 5973. 29
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |
0011 206- 94483 65.600 n2 | 306. 75000 20122. 80| 84. 00000 5510. 40| 338. 00000 22172. 80
SHEET PILING STEEL, S 2.4 | | |
0012 207- 07498 162.000 n2 | 19. 60000 3175. 20| 18. 00000 2916. 00| 13. 00000 2106. 00
SUBGRADE TREATMENT, TYPE A | | |
0013 211- 02050 39073.500 n8 | 12. 31000 480994. 79| 13. 90000 543121. 65| 16. 70000 652527. 45

B BORROW | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 490 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1145629
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 211- 06467 58.800 nB8 | 24. 50000 1440. 60| 43. 00000 2528. 40| 36. 00000 2116. 80
AGGREGATE FOR END BENT BACKFI LL | | |
0015 211-07454 39467.800 nB | 12. 57000 496110. 25| 13. 90000 548602. 42| 16. 70000 659112. 26
STRUCTURE BACKFI LL | | [
0016 301-07448 270.000 My | 19. 60000 5292. 00| 18. 00000 4860. 00| 24. 15000 6520. 50
COVPACTED AGGREGATE, NO 53, BASE | | [
0017 302- 06464 72.000 nB8 | 29. 40000 2116. 80| 56. 00000 4032. 00| 71. 00000 5112. 00
SUBBASE FOR PCCP | | |
0018 402-07432 48.900 My | 102. 00000 4987. 80| 95. 00000 4645. 50| 97. 50000 4767.75
HVA TYPE A, SURFACE | | [
0019 402-07433 14.200 My | 117. 30000 1665. 66| 95. 00000 1349. 00| 97. 50000 1384. 50
HVA TYPE B, SURFACE | | [
0020 402-07438 23.800 My | 117. 30000 2791. 74| 67. 00000 1594. 60| 68. 70000 1635. 06
HVA TYPE B, | NTERVEDI ATE | | |
0021 402-07440 81.400 My | 117. 30000 9548. 22| 67. 00000 5453. 80| 68. 70000 5592. 18
HVA TYPE A, BASE | | [
0022 404-05511 542.900 n2 | 10. 20000 5537. 58| 5. 60000 3040. 24| 5. 75000 3121. 68
SEAL COAT, 2 | | [
0023 405- 05517 1.100 My | 561. 00000 617. 10| 1000. 00000 1100. 00| 1025. 00000 1127.50
ASPHALT FOR PRI ME COAT | | [
0024 406- 05520 0.200 M | 214. 20000 42. 84| 400. 00000 80. 00| 410. 00000 82.00
ASPHALT FOR TACK COAT | | [
0025 602-06729 24.000 EACH 15. 00000 360. 00| 9. 00000 216. 00| 7.20000 172. 80
BARRI ER DELI NEATOR | | [
0026 603- 06045 164.800 m | 42. 23000 6959. 50| 43. 69000 7200. 11| 42. 50000 7004. 00
FENCE, CHAIN LINK, 1220 nm | | |
0027 607-06340 1849.800 m | 71. 05000 131428. 29| 64. 00000 118387. 20| 64. 50000 119312. 10
PAVED SIDE DI TCH, B | | |
0028 608-05741 357488.000 m | 1. 15000 411111. 20| 1. 25000 446860. 00| 1. 04000 371787.52
W CK DRAI N | | [
0029 608-96298 14901.000 nB8 | 11. 00000 163911. 00| 11. 25000 167636. 25| 13. 85000 206378. 85
SAND DRAI N BLANKET | | [
0030 610- 06259 322.800 n2 | 63. 70000 20562. 36| 63. 00000 20336. 40| 82. 00000 26469. 60
REI NFORCED CONCRETE BRI DGE APPROACH, | | |
300 Mm | | |
0031 615-06490 3.000 EACH 108. 12000 324. 36| 98. 00000 294. 00| 110. 00000 330. 00
R GHT OF WAY MARKER | | [
0032 615-06510 7.000 EACH 413. 10000 2891. 70| 435. 00000 3045. 00| 415. 00000 2905. 00
MONUMENT, C | | |
0033 616- 02320 4075.600 n2 | 1. 96000 7988. 18| 1. 75000 7132. 30| 2. 80000 11411. 68

GEOTEXTI LES



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 490 -3
TABULATI ON CF BI DS

PI'LE, CONCRETE, STEEL SHELL ENCASED,
7.92 nm 356 mm

ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1145629
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0034 616- 06405 2984.900 My | 17. 89000 53399. 86| 22. 40000 66861. 76| 17. 35000 51788. 02
R PRAP, REVETNMENT | | |
0035 621-01004 4.000 EACH 588. 00000 2352. 00| 500. 00000 2000. 00| 3500. 00000 14000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0036 621- 06545 8.000 My | 539. 00000 4312. 00| 360. 00000 2880. 00| 1140. 00000 9120. 00
FERTI LI ZER | | |
0037 621- 06553 1686. 200 kg | 6. 71000 11314. 40| 4. 20000 7082. 04| 7.00000 11803. 40
SEED M XTURE, R | |
0038 621- 06565 40.100 My | 441. 00000 17684. 10| 220. 00000 8822. 00| 79. 40000 3183. 94
MULCHI NG MATERI AL | |
0039 621- 06567 5.900 kL | 1. 00000 5. 90| 15. 00000 88. 50| 500. 00000 2950. 00
WATER [ | |
0040 621-06574 321.600 n2 | 4. 90000 1575. 84| 4. 00000 1286. 40| 5. 75000 1849. 20
SODDI NG | | |
0041 701-01849 685.200 m | 143. 00000 97983. 60| 110. 00000 75372. 00| 102. 50000 70233. 00
|
I

0042 701- 06011 4.000 EACH 5390. 00000 21560. 00| 2600. 00000 10400. 00| 1025. 00000 4100. 00
DYNAM C PI LE LOAD TEST | | |
0043 701- 98647 1122.000 m | 80. 85000 90713. 70| 83. 00000 93126. 00| 98. 00000 109956. 00

PILE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mm | | |

0044 702-51005 298.400 n8 | 490. 00000 146216. 00| 450. 00000 134280. 00| 477. 00000 142336. 80
CONCRETE, A, SUBSTRUCTURE | | |

0045 702-51015 73.000 n8 | 480. 00000 35040. 00| 400. 00000 29200. 00| 512. 00000 37376. 00
CONCRETE, B, FOOTI NGS | | |

0046 703-51030 52652.000 kg | 1. 32000 69500. 64| 1. 08000 56864. 16| 1. 20000 63182. 40
REI NFORCI NG STEEL | | |

0047 703-51032 68792.000 kg | 1. 42000 97684. 64| 1. 25000 85990. 00| 1. 35000 92869. 20
REI NFORCI NG STEEL, EPOXY COATED | |

0048 703- 90512 272.000 EACH 14. 70000 3998. 40| 40. 00000 10880. 00| 45. 00000 12240. 00
THREADED BAR SPLI CE | | |

0049 704- 51002 456.600 n8 | 529. 20000 241632. 72 440. 00000 200904. 00| 610. 00000 278526. 00
CONCRETE, C, SUPERSTRUCTURE | | |

0050 706- 01268 1828.300 m | 206. 04000 376702. 93| 188. 00000 343720. 40 207. 00000 378458. 10
HANDRAI L, ALUM NUM | | |

0051 706- 05732 4.000 EACH 1224. 00000 4896. 00 1200. 00000 4800. 00| 2050. 00000 8200. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | |

0052 706- 51020 59.400 n8 | 350. 00000 20790. 00| 378. 00000 22453. 20| 666. 00000 39560. 40

CONCRETE, C, RAILING | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 490 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1145629
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 707- 05984 658.400 m | 259. 00000 170525. 60| 272. 00000 179084. 80| 307. 00000 202128. 80

STRUCTURAL MEMBERS, CONCRETE | - BEAM | I I
111, 1143 mm X 406 mm | | |
0054 709-51821 LUMP| 9621. 00000 9621. 00| 8550. 00000 8550. 00|  10150. 00000 10150. 00

SURFACE SEAL | | |

0055 713-91028 LUMP|  74850. 00000 74850. 00| 104000. 00000 104000. 00] 103000. 00000 103000. 00
TEMPORARY RUNAROUND | | I

0056 714-07112 96.000 m | 2021. 25000 194040. 00| 2300. 00000 220800. 00| 2200. 00000 211200. 00

CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 4800 nm X 1200 nm | | |

0057 714- 26725 60.000 m | 1680. 70000 100842. 00| 1885. 00000 113100. 00| 1720. 00000 103200. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 3600 nm x 1800 nm | |

0058 714- 93641 89.000 m | 784. 00000 69776. 00| 700. 00000 62300. 00| 755. 00000 67195. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 900 mm | | |

0059 715- 02399 1.000 EACH| 1764. 00000 1764. 00| 1625. 00000 1625. 00| 1610. 00000 1610. 00
SAFETY METAL END SECTION, 4:1, 1050 nm | | [

0060 715- 02628 1.000 EACH 392. 00000 392. 00| 270. 00000 270. 00| 335. 20000 335. 20
SAFETY METAL END SECTION, 6:1, 375 nm | | [

0061 715-03475 1.000 EACH 392. 00000 392. 00| 240. 00000 240. 00| 305. 00000 305. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | [

0062 715- 05048 1853.000 m | 9. 80000 18159. 40| 14. 00000 25942. 00| 6. 50000 12044. 50
Pl PE, TYPE 4, CRCULAR 150 nm [ [ |

0063 715-05149 30.000 m | 49. 00000 1470. 00| 100. 00000 3000. 00| 63. 00000 1890. 00
PI PE, TYPE 2, C RCULAR 300 nm [ [ |

0064 715-05151 70.100 m | 53. 90000 3778. 39| 68. 00000 4766. 80| 76. 00000 5327. 60
Pl PE, TYPE 2, C RCULAR 375 nm [ [ |

0065 715-05152 146.400 m | 63. 70000 9325. 68| 73. 00000 10687. 20| 164. 00000 24009. 60
Pl PE, TYPE 2, C RCULAR 450 nm [ | |

0066 715-05218 101.400 m | 64. 68000 6558. 55| 55. 00000 5577. 00| 70. 00000 7098. 00
Pl PE, TYPE 5, C RCULAR 375 mm [ [ |

0067 715- 05407 78.000 m | 29. 40000 2293. 20| 43. 00000 3354. 00| 51. 25000 3997. 50
Pl PE, END BENT DRAIN, 150 mm | | |

0068 715- 05890 3.100 m | 735. 00000 2278. 50| 270. 00000 837. 00| 397. 00000 1230. 70
Pl PE EXTENSI ON, Cl RCULAR, 1050 mm | | |

0069 715- 46005 11. 000 EACH| 205. 80000 2263. 80| 160. 00000 1760. 00| 225. 00000 2475. 00
Pl PE END SECTION, 375 nm | |

0070 720- 45069 3.000 EACH| 1617. 00000 4851. 00| 1650. 00000 4950. 00| 1640. 00000 4920. 00
I NLET, P12 | | [

0071 720- 45075 4.000 EACH 1274. 00000 5096. 00| 1500. 00000 6000. 00| 1500. 00000 6000. 00

I NLET, R13 | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 490 -5
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-1134435 | (2) 35-1057095 | (3) 35-1145629
| FOERTSCH CONSTRUCTI ON | BLANKENBERGER BROTHERS | KCESTER EQUI PMENT, INC. & SU
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0072 720- 45130 1.000 EACH 1372. 00000 1372. 00| 1450. 00000 1450. 00| 1465. 00000 1465. 00
I NLET, E7, MODIFI ED | | |
0073 720-90984 9.000 EACH 1764. 00000 15876. 00| 1950. 00000 17550. 00| 2660. 00000 23940. 00
MANHOLE, C2 | | |
0074 731-93945 9416.300 n2 | 86. 30000 812626. 69| 82. 00000 772136. 60| 110. 00000 1035793. 00
FACE PANELS, CONCRETE | | |
0075 731-93946 9416.300 n2 | 41. 62000 391906. 41| 45, 25000 426087. 58| 41. 00000 386068. 30
WALL ERECTI ON | | [
0076 731-93947 1863.800 m | 45, 82000 85399. 32| 28. 00000 52186. 40| 54. 50000 101577. 10
LEVELI NG PAD, CONCRETE [ | [
0077 801-06640 5.000 EACH 153. 00000 765. 00| 125. 00000 625. 00| 460. 00000 2300. 00
CONSTRUCTI ON SI GN, A | | [
0078 801- 06645 2.000 EACH 76. 50000 153. 00| 40. 00000 80. 00| 77.00000 154. 00
CONSTRUCTI ON SI G\, B | | |
0079 801-06775 LUVP| 6000. 00000 6000. 00| 1100. 00000 1100. 00| 5500. 00000 5500. 00
MAI NTAI NI NG TRAFFI C | | |
0080 808-06713 216.700 m | 2.00000 433. 40| 0. 92000 199. 36| 2.00000 433. 40
LINE, PAINT, SOLID, WH TE, 100 mm | | [
0081 808-06714 365.400 m | 2.00000 730. 80| 0. 92000 336. 17| 2.00000 730. 80
LI NE, PAINT, SCLID, YELLOW 100 nmm | | |
SECTI ON TOTALS | $ 6,710,711. 70| $ 6,987, 146. 92| $ 7,473,000.00
------------------------------------------ Hrm o m m e e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-

CONTRACT TOTALS | $ 6,710,711. 70| $ 6,987, 146. 92| $ 7,473,000.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 01/28/03
PAGE : 490 -6
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-2040801 (6) 35-1875662

I
| FORCE CONSTRUCTI ON CO. | NC. | GOHVANN ASPHALT & CONSTR, || CRIDER & CRIDER | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
SECTI ON 0001 BRI DGE CONSTRUCTI N

[ [ |
0001 105-06845 LUWP| 40200. 00000 40200. 00| 25000. 00000 25000. 00| 60000. 00000 60000. 00

CONSTRUCTI ON ENGI NEERI NG

0002 105- 07039 12.000 MOS | 1650. 00000 19800. 00| 3000. 00000 36000. 00| 1700. 00000 20400. 00
FIELD CFFI CE, B |

0003 110- 01001 LUMP|  371254. 00000 371254. 00| 380000. 00000 380000. 00|  450000. 00000 450000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |

0004 201- 52370 LUMP| 5900. 00000 5900. 00| 900. 00000 900.00]  20000. 00000 20000. 00
CLEARI NG RI GHT OF VAY | | |

0005 203- 02055 340633.000 n8 | 3.70000  1260342. 10| 4.00000  1362532. 00| 4. 45000 1515816. 85
EMBANKVENT | | |

0006 204- 02290 14.000 EACH 1905. 00000 26670. 00| 1905. 00000 26670. 00| 2200. 00000 30800. 00
SETTLEMENT PLATE | |

0007 204- 02295 22.000 EACH 1405. 00000 30910. 00| 1400. 00000 30800. 00| 4400. 00000 96800. 00
Pl EZOVETER | | |

0008 205- 06931 98.800 My | 40. 80000 4031. 04 40. 80000 4031. 04 25. 00000 2470. 00
TEMPORARY CHECK DAM REVETMENT R PRAP | | |

0009 205- 06933 5.000 EACH 60. 00000 300. 00| 80. 00000 400. 00| 82. 00000 410. 00
TEMPORARY DI TCH | NLET PROTECTI ON | | |

0010 206- 51230 171.400 n8 | 12. 30000 2108. 22| 45. 00000 7713. 00] 51. 00000 8741. 40
EXCAVATI ON, FOUNDATI ON, UNCLASSIFIED | | |

0011 206- 94483 65.600 n2 | 218. 00000 14300. 80| 200. 00000 13120. 00| 510. 00000 33456. 00
SHEET PILING STEEL, S 2.4 | | [

0012 207- 07498 162.000 n2 | 21. 50000 3483. 00| 21. 50000 3483. 00| 22. 00000 3564. 00
SUBGRADE TREATMENT, TYPE A | |

0013 211- 02050 39073.500 n8 | 16. 23000 634162. 91| 18. 00000 703323. 00] 18. 50000 722859. 75
B BORROW | |

0014 211- 06467 58.800 n8 | 39. 20000 2304. 96| 70. 00000 4116. 00| 61. 50000 3616. 20
AGGREGATE FOR END BENT BACKFI LL | | |

0015 211- 07454 39467.800 n8 | 16. 09000 635036. 90| 18. 00000 710420. 40 19. 00000 749888. 20
STRUCTURE BACKFI LL | | |

0016 301- 07448 270.000 My | 26. 65000 7195. 50| 24. 00000 6480. 00| 25. 00000 6750. 00
COVPACTED AGGREGATE, NO 53, BASE | | |

0017 302- 06464 72.000 n8 | 44. 96000 3237. 12 75. 00000 5400. 00| 72.00000 5184. 00
SUBBASE FOR PCCP | | |

0018 402- 07432 48.900 My | 95. 00000 4645. 50| 72. 00000 3520. 80| 103. 00000 5036. 70
HVA TYPE A SURFACE | | |

0019 402- 07433 14.200 My | 95. 00000 1349. 00| 72. 00000 1022. 40| 120. 00000 1704. 00
HVA TYPE B, SURFACE | | |

0020 402- 07438 23.800 My | 67. 00000 1594. 60| 66. 00000 1570. 80| 120. 00000 2856. 00

|

HVA TYPE B, | NTERMEDI ATE | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-2040801 | (6) 35-1875662

| FORCE CONSTRUCTI ON CO. | NC. | GOHVANN ASPHALT & CONSTR, || CRIDER & CRIDER | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

SODDI NG

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0021 402- 07440 81.400 My | 67. 00000 5453. 80| 72. 00000 5860. 80| 120. 00000 9768. 00
HVA TYPE A, BASE | | |

0022 404- 05511 542.900 n2 | 5. 60000 3040. 24| 7.00000 3800. 30| 10. 50000 5700. 45
SEAL COAT, 2 | | |

0023 405- 05517 1.100 My | 1000. 00000 1100. 00| 800. 00000 880. 00| 560. 00000 616. 00
ASPHALT FOR PRI ME COAT | | |

0024 406- 05520 0.200 My | 400. 00000 80. 00| 250. 00000 50. 00| 215. 00000 43.00
ASPHALT FOR TACK COAT | | |

0025 602- 06729 24.000 EACH 7.00000 168. 00| 8. 00000 192. 00| 21. 00000 504. 00
BARRI ER DELI NEATCR | |

0026 603- 06045 164.800 m | 41. 40000 6822. 72| 41. 40000 6822. 72 43.00000 7086. 40
FENCE, CHAIN LINK, 1220 nm | | |

0027 607- 06340 1849.800 m | 46. 95000 86848. 11| 34. 00000 62893. 20| 65. 00000 120237. 00
PAVED S| DE DI TCH, B | | |

0028 608- 05741 357488.000 m | 1. 19000 425410. 72| 1. 02000 364637. 76| 1. 05000 375362. 40
W CK DRAI N | | |

0029 608- 96298 14901.000 n8 | 12. 30000 183282. 30| 12. 25000 182537. 25 14. 00000 208614. 00
SAND DRAI N BLANKET | |

0030 610- 06259 322.800 n2 | 63. 00000 20336. 40| 85. 00000 27438. 00| 93. 00000 30020. 40
REI NFORCED CONCRETE BRI DGE APPROACH, | |
300 nm | [ |

0031 615- 06490 3.000 EACH 106. 00000 318. 00| 106. 00000 318. 00| 110. 00000 330. 00
RIGHT OF WAY MARKER | | |

0032 615- 06510 7.000 EACH 405. 00000 2835. 00| 405. 00000 2835. 00| 415. 00000 2905. 00
MONUMENT, C | | |

0033 616- 02320 4075.600 n2 | 2. 28000 9292. 37| 2. 25000 9170. 10| 2. 40000 9781. 44
GEOTEXTI LES | | |

0034 616- 06405 2984.900 My | 22. 50000 67160. 25| 22. 50000 67160. 25| 25. 00000 74622. 50
Rl PRAP, REVETMENT | | |

0035 621-01004 4.000 EACH 400. 00000 1600. 00| 650. 00000 2600. 00| 665. 00000 2660. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |

0036 621- 06545 8.000 My | 425. 00000 3400. 00| 545. 00000 4360. 00| 560. 00000 4480. 00
FERTI LI ZER | | |

0037 621- 06553 1686.200 kg | 6. 05000 10201. 51 7. 35000 12393. 57 7. 50000 12646. 50
SEED M XTURE, R | | |

0038 621- 06565 40.100 My | 425. 00000 17042. 50| 440. 00000 17644. 00| 450. 00000 18045. 00
MULCH NG MATERI AL | | |

0039 621- 06567 5.900 KL | 138. 98000 819. 98 1. 00000 5. 90| 1. 00000 5.90
WATER | | |

0040 621- 06574 321.600 n2 | 3. 54000 1138. 46| 4. 80000 1543. 68| 5. 00000 1608. 00

|
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ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-2040801 (6) 35-1875662

I
| FORCE CONSTRUCTI ON CO. | NC. | GOHVANN ASPHALT & CONSTR, || CRIDER & CRIDER | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

0041 701-01849 685.200 m | 129. 16000 88500. 43| 110. 00000 75372. 00| 180. 00000 123336. 00
Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
7.92 nm 356 mm | | |

0042 701-06011 4.000 EACH 2541. 00000 10164. 00| 900. 00000 3600. 00| 4600. 00000 18400. 00

DYNAM C PI LE LOAD TEST | | I
0043 701-98647 1122.000 m | 108. 00000 121176. 00| 100. 00000 112200. 00| 180. 00000 201960. 00

Pl LE, CONCRETE, STEEL SHELL ENCASED, | | |
5.16 nm 356 mMm | | |

STRUCTURAL MEMBERS, CONCRETE | - BEAM |

0044 702- 51005 298.400 n8 | 398. 00000 118763. 20| 500. 00000 149200. 00| 720. 00000 214848. 00
CONCRETE, A, SUBSTRUCTURE | | |
0045 702- 51015 73.000 n8 | 263. 00000 19199. 00| 300. 00000 21900. 00| 615. 00000 44895. 00
CONCRETE, B, FOOTI NGS | | |
0046 703-51030 52652.000 kg | 1. 26000 66341. 52| 1. 30000 68447. 60| 1. 45000 76345. 40
REI NFORCI NG STEEL | |
0047 703-51032 68792.000 kg | 1. 37000 94245, 04| 1. 45000 99748. 40| 1. 55000 106627. 60
REI NFORCI NG STEEL, EPOXY COATED | |
0048 703- 90512 272.000 EACH 22. 00000 5984. 00| 30. 00000 8160. 00| 51. 00000 13872. 00
THREADED BAR SPLI CE | | |
0049 704-51002 456.600 n8 | 562. 00000 256609. 20| 525. 00000 239715. 00| 820. 00000 374412. 00
CONCRETE, C, SUPERSTRUCTURE | | |
0050 706- 01268 1828.300 m | 202. 00000 369316. 60| 202. 00000 369316. 60 207. 00000 378458. 10
HANDRAI L, ALUM NUM | | |
0051 706- 05732 4.000 EACH 1200. 00000 4800. 00| 1250. 00000 5000. 00| 1540. 00000 6160. 00
CONCRETE BRI DGE RAI LI NG TRANSI TION, TBC | | |
0052 706- 51020 59.400 n8 | 378. 00000 22453. 20| 450. 00000 26730. 00| 540. 00000 32076. 00
CONCRETE, C, RAILING | | |
0053 707- 05984 658.400 m | 269. 00000 177109. 60| 300. 00000 197520. 00| 475. 00000 312740. 00
I
I

I
11, 1143 nm X 406 nm | |
0054 709- 51821 LUMP| 8550. 00000 8550. 00| 8550. 00000 8550. 00| 8700. 00000 8700. 00

SURFACE SEAL | | |
0055 713- 91028 LUMP|  126659. 00000 126659. 00]  46000. 00000 46000. 00]  140000. 00000 140000. 00
TEMPORARY RUNAROUND | | |
0056 714- 07112 96.000 m | 2516. 00000 241536. 00| 2615. 00000 251040. 00| 2250. 00000 216000. 00

CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 4800 mm X 1200 mm | | |

0057 714- 26725 60.000 m | 2010. 00000 120600. 00| 2110. 00000 126600. 00| 2100. 00000 126000. 00
CULVERT, PRECAST BOX, RElI NFORCED | | |
CONCRETE, 3600 mm x 1800 mm | | |

0058 714- 93641 89.000 m | 880. 00000 78320. 00| 860. 00000 76540. 00| 650. 00000 57850. 00
CULVERT, PRECAST BOX, REI NFORCED | | |
CONCRETE, 1200 nm x 900 nm | | |
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ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-2040801 (6) 35-1875662

I
| FORCE CONSTRUCTI ON CO. | NC. | GOHVANN ASPHALT & CONSTR, || CRIDER & CRIDER | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0059 715- 02399 1.000 EACH 1804. 00000 1804. 00| 1804. 00000 1804. 00| 2100. 00000 2100. 00
SAFETY METAL END SECTION, 4:1, 1050 nm | | |

0060 715-02628 1.000 EACH 315. 00000 315. 00| 315. 30000 315. 30| 400. 00000 400. 00
SAFETY METAL END SECTION, 6:1, 375 nm | | |

0061 715- 03475 1.000 EACH 280. 00000 280. 00| 280. 30000 280. 30| 365. 00000 365. 00
SAFETY METAL END SECTION, 4:1, 375 nm | | |

0062 715-05048 1853.000 m | 8. 80000 16306. 40| 8. 00000 14824. 00| 5. 00000 9265. 00
PIPE, TYPE 4, CIROULAR 150 nm [ [ [

0063 715- 05149 30.000 m | 102. 45000 3073. 50| 102. 45000 3073. 50| 100. 00000 3000. 00
PIPE, TYPE 2, CIRCULAR 300 nm [ [ |

0064 715-05151 70.100 m | 92. 70000 6498. 27| 92. 70000 6498. 27 110. 00000 7711. 00
PIPE, TYPE 2, CIROULAR 375 nm [ [ |

0065 715- 05152 146.400 m | 69. 10000 10116. 24| 69. 10000 10116. 24| 65. 00000 9516. 00
PIPE, TYPE 2, CIROULAR 450 nm | [ |

0066 715- 05218 101.400 m | 67. 35000 6829. 29| 67. 35000 6829. 29| 60. 00000 6084. 00
PIPE, TYPE 5, CIROULAR 375 nm [ | |

0067 715- 05407 78.000 m | 11. 00000 858. 00| 35. 00000 2730. 00| 61. 00000 4758. 00
Pl PE, END BENT DRAIN, 150 nm | | |

0068 715- 05890 3.100 m | 2. 72000 8. 43| 272. 00000 843. 20| 260. 00000 806. 00
Pl PE EXTENSI ON, C ROULAR, 1050 mm | | |

0069 715- 46005 11.000 EACH 211. 00000 2321. 00| 211. 00000 2321. 00| 375. 00000 4125. 00
Pl PE END SECTION, 375 mm | |

0070 720- 45069 3.000 EACH 1495. 00000 4485. 00| 1495. 00000 4485. 00| 1900. 00000 5700. 00
I NLET, P12 | | |

0071 720- 45075 4.000 EACH 1360. 00000 5440. 00| 1360. 00000 5440. 00| 1750. 00000 7000. 00
I NLET, RL3 | | |

0072 720- 45130 1.000 EACH 1275. 00000 1275. 00| 1275. 00000 1275. 00| 1700. 00000 1700. 00
I NLET, E7, MODI FI ED | | |

0073 720- 90984 9.000 EACH 2275. 00000 20475. 00| 2275. 00000 20475. 00| 2900. 00000 26100. 00
MANHOLE, C2 | | |

0074 731-93945 9416.300 n2 | 112.26000  1057073. 84| 120.00000  1129956. 00| 117. 00000 1101707. 10
FACE PANELS, CONCRETE | | |

0075 731- 93946 9416.300 n2 | 44. 35000 417612. 91| 50. 00000 470815. 00| 46. 00000 433149. 80
WALL ERECTI ON | | |

0076 731-93947 1863.800 m | 34. 07000 63499. 67| 55. 00000 102509. 00| 51. 00000 95053. 80
LEVELI NG PAD, CONCRETE | | |

0077 801- 06640 5.000 EACH 125. 00000 625. 00| 450. 00000 2250. 00| 155. 00000 775. 00
CONSTRUCTI ON SI GN, A | | |

0078 801- 06645 2.000 EACH 40. 00000 80. 00| 75. 00000 150. 00| 80. 00000 160. 00
CONSTRUCTI ON SIGN, B | | |

0079 801- 06775 LUMP| 8138. 00000 8138. 00| 7000. 00000 7000.00]  60000. 00000 60000. 00

MAI NTAI NI NG TRAFFI C | | [
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ENG NEER S ESTI MATE: $ 8, 527, 856. 00 ROUTE : NUS 231
CALL ORDER : 490 CONTRACT ID : B -26474-B COUNTI ES : SPENCER
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (4) 35-1385672 | (5) 35-2040801 (6) 35-1875662

I
| FORCE CONSTRUCTI ON CO. | NC. | GOHVANN ASPHALT & CONSTR, || CRIDER & CRIDER | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0080 808- 06713 216.700 m | 0. 92000 199. 36| 1. 95000 422. 57| 1. 75000 379. 23
LINE, PAINT, SOLID, VH TE, 100 nm | |
0081 808- 06714 365.400 m | 0. 92000 336. 17| 1. 95000 712. 53| 1. 75000 639. 45
LINE, PAINT, SOLID, YELLOW 100 mm | | |
SECTI ON TOTALS | $ 7,473, 152. 88| $ 7,780, 409. 77| $ 8,858,563.57
------------------------------------------ o m m o m e m e o e e et e e e e e et e e et e e e e e e e e e e e meeoaoaoo--

CONTRACT TOTALS | $ 7,473, 152. 88| $ 7,780, 409. 77| $ 8,858,563.57




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER . 500 CONTRACT I D :
LETTI NG DATE : 01/22/03 10:00 AM DI STRI CT :
CONTRACT TI ME :
CONTRACT DESCRI PTI ON : URBAN
SET- AS| DE :

VENDOR RANKI NG :

B -26716-A
LAPORTE DI STRI CT
05/ 15/ 03 COVPLETI ON DATE

ROUTE
COUNTI ES :

PROJECT( S)

| -65
LAKE

DATE : 01/28/03
PAGE : 500 -1

1  35-0918397 RI ETH RI LEY CONSTRUCTI ON
2 31-1028573 ClVIL CONSTRUCTI ON, | NC.
3  35-1035114 SUPERI OR CONSTRUCTI ON GO

101, 764. 60
102, 532. 64
158, 763. 00

100. 0000%
100. 7547%
156. 0100%







